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SCHEDULE 9 

BUILDING MDF ROOM TO NON-RESIDENTIAL PREMISE CONNECTION 

1. SCOPE 

This Schedule 9 sets out the terms and conditions under which NetLink Trust will 

provide the Requesting Licensee with a licence for Layer 1 Service (a service provided 

by NetLink Trust for the use of passive optical fibre cable) from NetLink Trust’s 

designated Building MDF Room to the First Termination Point of a Non-Residential 

Premise (Building MDF Room to Non-Residential Premise Connection). For the 

avoidance of doubt, NetLink Trust is only obliged to provide Building MDF Room to 

Non-Residential Premise Connections through the 1st fibre strand in the First 

Termination Point. NetLink Trust may, on a case-by-case basis, provide a Building 

MDF Room to Non-Residential Premise Connection via a 2nd fibre strand in the First 

Termination Point, and such Building MDF Room to Non-Residential Premise 

Connection via the 2nd fibre strand shall be provided upon the same terms and 

conditions as the 1st fibre strand. 

1.1 This Schedule only applies to Requesting Licensees who are FBOs. 

2. SERVICE LEVEL GUARANTEES 

2.1 NetLink Trust will provide the Service Level Guarantees in respect of the Building 

MDF Room to Non-Residential Premise Connection as set out in this Schedule.  If 

NetLink Trust fails to meet any service activation period, Mean Time To Recovery or 

service level availability (collectively called the Service Level Guarantees) applicable 

to this Schedule and the failure to meet the Service Level Guarantees is solely caused 

by NetLink Trust, its contractors and/or suppliers, NetLink Trust will provide a remedy 

in the form of a rebate to the Requesting Licensee in accordance with: 

(i) Clause 6.12 and any terms and conditions contained in this Schedule in respect 

of request and provisioning timeframes; 

(ii) Clause 11.14 and any terms and conditions contained in this Schedule in 

respect of fault rectification timeframes; and 

(iii) Clause 12.1 and any terms and conditions contained in this Schedule in respect 

of service level availability. 
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2.2 A claim by the Requesting Licensee shall be made in writing within thirty (30) 

Calendar Days of the completion of the relevant calendar month on which the Service 

Level Guarantees are measured.  The amount in respect of any claim shall be paid to 

the Requesting Licensee in the form of a rebate. The Requesting Licensee 

acknowledges that a failure to make a claim within the specified timeframes under this 

paragraph means that the Requesting Licensee waives any entitlement to the Service 

Level Guarantee payment in respect of that claim. NetLink Trust will respond within 

(30) Calendar Days from date of claim stating whether the claim by Requesting 

Licensee is: (a) valid for rebates; or (b) is an invalid claim. Where NetLink Trust 

assessed that the Requesting Licensee’s claim is invalid, NetLink Trust will explain its 

basis or require the Requesting Licensee to provide additional information. For valid 

claims submitted within the timeframe, NetLink Trust shall provide the rebate in its 

next Invoice. 

2.3 If the Requesting Licensee is entitled to a rebate pursuant to the claim made hereunder, 

the amount of the rebate will be credited into the Requesting Licensee’s account after 

it has been processed by NetLink Trust and will be reflected in NetLink Trust’s bill to 

the Requesting Licensee in accordance with NetLink Trust's billing cycle. 

2.4 The guarantee and rebates provided by NetLink Trust are: 

(i) of an ex-gratia nature and personal to the Requesting Licensee and are non-

transferable; and 

(ii) subject to this Schedule. 

2.5 Despite anything to the contrary in this section, if the Requesting Licensee qualifies for 

any claim, NetLink Trust shall honour its obligations in respect of that claim but in the 

event of a dispute as to whether the Requesting Licensee qualifies for a claim or as to 

the quantum of the claim payable to the Requesting Licensee, the dispute shall be 

resolved in accordance with the Dispute Resolution Procedures in Schedule 17 of the 

ICO Agreement, or in the case of a Billing Dispute, in accordance with Schedule 16 of 

the ICO Agreement. 

2.6 In addition to the specific terms and conditions of the Service Level Guarantees, the 

Service Level Guarantees shall not apply in any of the following circumstances: 

(a) the Building MDF Room to Non-Residential Premise Connection is 

disconnected and/or reconnected by reason of it being suspended under the 

terms and conditions of this Schedule or ICO Agreement, except where the 

suspension is due to NetLink Trust’s fault;  
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(b) fault due to any equipment, wiring and/or cabling owned or operated by the 

Requesting Licensee or on behalf of the Requesting Licensee; 

(c) provision or restoration of the Building MDF Room to Non-Residential 

Premise Connection where any site-coordination meeting, Joint Investigation 

Meeting or fault identification coordination meeting is involved, except where 

(a) the fault was caused by NetLink Trust; and (b) the Requesting Licensee has 

not contributed to any delay in setting up the meeting. Notwithstanding the 

above, in determining whether the Service Level Guarantees have been met by 

NetLink Trust, the time taken from the start of arranging any site-coordination 

meeting, Joint Investigation Meeting or fault identification coordination 

meeting up to the end of the meeting, shall always be excluded;  

(d) NetLink Trust is unable to obtain or maintain any licence or permission 

necessary to the provision or restoration of the Building MDF Room to Non-

Residential Premise Connection despite using its best endeavours to obtain 

expeditiously or maintain such licence or permission. Notwithstanding the 

above, in determining whether the Service Level Guarantees have been met by 

NetLink Trust, the time taken by NetLink Trust to obtain or maintain any 

licence or permission necessary to the provision or restoration of the Building 

MDF Room to Non-Residential Premise Connection shall always be excluded. 

Provided that in the event that the Requesting Licensee raises a dispute as to 

whether NetLink Trust has used its best endeavours to obtain or maintain the 

licence/permission, NetLink Trust will provide evidence that it has used such 

best endeavours; 

(e) delay in the provision or restoration of the Building MDF Room to Non-

Residential Premise Connection caused by events beyond the reasonable 

control of NetLink Trust and its suppliers and contractors; 

(f) NetLink Trust’s Nnetwork outages for which the Requesting Licensee has not 

reported a fault; 

(g) fault is reported by the Requesting Licensee but no fault is found or confirmed 

after due and careful investigation, and verification by NetLink Trust;  

(h) NetLink Trust is required to carry out  service interruption and the Requesting 

Licensee has been informed in accordance with clause 9.5 or 9.6 ;  

(i) NetLink Trust is required to carry out fibre diversion at the request of the 

Government Agencies, private developers or other relevant parties and the 
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Requesting Licensee has been informed in accordance with clause 9.5 or 9.6 ; 

or  

(j) where the Requesting Licensee or MCST requires customised arrangements 

(eg.e.g. non-standard or customised installation) or conditions to be fulfilled 

(eg. MCST requires the provision of access or the requisite equipment like 

boomlift, scaffolding, cherry picker etc. for installations) before access is 

granted to NetLink Trust or before NetLink Trust can provision its services, 

but such exclusion shall only be limited to the time taken for access to be 

granted to NetLink Trust or condition is suitable for NetLink Trust to provision 

its services. 

2.7 If the Requesting Licensee disputes NetLink Trust’s reason for rejection, its records 

and/or the amount of rebate, the Requesting Licensee shall not be entitled to be credited 

with any rebate until and unless the dispute has been resolved.  

2.8 A failure by NetLink Trust to meet any Service Level Guarantee does not constitute a 

breach of the ICO Agreement or this Schedule.  

2.9 The Requesting Licensee acknowledges that the relevant remedy provided under clause 

2.1 is a genuine pre-estimate of the Requesting Licensee’s loss and will be the sole and 

exclusive remedy available to the Requesting Licensee for such failure to meet the 

relevant Service Level Guarantees for the Building MDF Room to Non-Residential 

Premise Connection and shall be NetLink Trust’s sole and exclusive liability to the 

Requesting Licensee for such failure. 

3. SERVICE DESCRIPTION AND ACCESS POINTS 

3.1 NetLink Trust will provide a licence for the Building MDF Room to Non-Residential 

Premise Connection to the Requesting Licensee with the following: 

(a) one (1) fibre strand from NetLink Trust’s Fibre Distribution Frame (FDF) at 

the Building MDF Room designated by NetLink Trust to the First Termination 

Point of the Non-Residential Premise ; and 

(b) one (1) Patching Service at NetLink Trust’s FDF at the Building MDF Room. 

3.2 The Requesting Licensee shall access the Building MDF Room to Non-Residential 

Premise Connection at NetLink Trust’s FDF at the Building MDF Room designated by 

NetLink Trust and at the First Termination Point of the Non-Residential Premise.  
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4. ORDERING AND PROVISIONING PROCEDURE 

4.1 (A)  The Requesting Licensee shall submit its request for the Building MDF Room 

to Non-Residential Premise Connection (Request) to NetLink Trust on a Business Day 

in the form of Annex 9A stating, but not limited to the following information: 

(a) the End-User’s name, telephone number and address of the Non-Residential 

Premise. 

(B)(i)  As an alternative to submitting a Request using the form Annex 9A under 

clause 4.1(A), the Requesting Licensee may also submit its Request for Building MDF 

Room to Non-Residential Premise Connection (Request) to NetLink Trust via the 

NetLink Trust Platform, stating, but not limited to the following information: 

(a) the End-User’s name, telephone number and address of the Non-Residential 

Premise. 

For Request submitted via the Service Portal, the Requesting Licensee shall select an 

available date.  Upon successful submission of the Request via the Service Portal, it 

will provide a Request acknowledgement. 

Alternatively, for Request submitted via the NetLink Trust Platform APIs, the 

Requesting Licensee shall first query the available time slots and use the applicable 

selected timeslot related for submission of Request. Upon successful submission of the 

Request via the NetLink Trust Platform APIs, it will provide a Request 

acknowledgement. 

(B)(ii)  Following clause 4.1(B)(i), for Request submitted via the NetLink Trust 

Platform, Requesting Licensees are able to modify the contact details of End-Users 

subject to the requirement that the date of modification is more than ten (10) Business 

Days from the requested service activation date.  The NetLink Trust Platform will 

notify the Requesting Licensee if the contact details have been successfully modified. 

4.2 Relocation of the Building MDF Room to Non-Residential Premise Connection is not 

allowed. 

4.3 NetLink Trust shall at its sole discretion determine the serving Building MDF Room 

from which the Building MDF Room to Non-Residential Premise Connection is 

provided. 
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4.4 Information relating to the Mandated Services will be available on the NetLink Trust 

Platform for access by the Requesting Licensee through secured means. The secured 

access to NetLink Trust Platform will require payment of a Per User Account Charge 

(specified in clause 14 of Schedule 15 (Charges)) for each user account created. 

Information relating to network outages will be sent to the Requesting Licensee via 

email or NetLink Trust Platform. The information relating to the Mandated Services 

and the information relating to network outages is available on the NetLink Trust 

Platform.  

For information related to network outages, NetLink Trust shall include the following 

details in the written notification or via NetLink Trust Platform APIs to the Requesting 

Licensee;  

(a)  Affected location; 

 

(b)  Date of occurrence; 

 
(c)  Time of occurrence (start & approximate end timings); 
 
(d)  Cause of outage; 
 
(e)  Steps taken to remedy the outage; 

 
(f)  Steps (if any) required by Requesting Licensee to assist with rectification of 

outage; 

 
(g)  Order Request Identifier of the affected orders; and  

 

(h)  NetLink Trust’s Network Operations Centre Contact Number. 

 

For the avoidance of doubt, where NetLink Trust has imposed a Per User Account 

Charge on the Requesting Licensee for each user account created to allow the 

Requesting Licensee to access NetLink Trust Public Website, such Per User Account 

Charge shall not be re-imposed when the information relating to Mandated Services is 

made available on the NetLink Trust’s Service Portal. 

5. BUILDING MDF ROOM TO NON-RESIDENTIAL PREMISE CONNECTION 

REQUEST 

5.1 NetLink Trust shall process all Requests received for the Building MDF Room to Non-

Residential Premise Connection on a ‘first come, first served’ basis. 
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5.2  For each Business Day, NetLink Trust shall process a combined total of no more than 

14521125 or such other number (as may be revised from time to time in accordance 

with clause 5.2(i)) of Requests for Basic Mandated Services and Layer 1 Redundancy 

Services (Maximum Quota) from all Requesting Licensees, excluding Requests for 

Residential and Non-Residential End-User Connections. For avoidance of doubt, 

Requesting Licensee is able to select such dates made available from the NetLink Trust 

Platform and for which the Request is to be fulfilled except such Business Day where 

the Maximum Quota has been reached.  NetLink Trust will process all Requests on a 

‘first come, first served’ basis. The Maximum Quota is not applicable to requests for 

deactivation of any Connection. 

 (i)  The Maximum Quota is subject to the review mechanism as described as 

follows. If NetLink Trust finds that, on the average, more than 90% of the 

Maximum Quota has been used over a period of twelve (12) weeks preceding 

the review month (namely February, May, August and November), NetLink 

Trust shall increase its daily Maximum Quota for the quarter in which the 

review month occurs and the new quota shall be no less than 115% of the 

average demand over the preceding twelve (12) weeks. If NetLink Trust finds 

that, on the average, less than 80% of the Maximum Quota has been used over 

a period of twelve (12) weeks preceding the review month (namely February, 

May, August and November ), NetLink Trust may decrease its daily Maximum 

Quota for the quarter in which the review month occurs and the new quota shall 

be no less than 110% of the average demand over the preceding twelve (12) 

weeks. Where applicable, in accordance with the foregoing, the revised 

prevailing Maximum Quota will take effect upon its publication on the Service 

Portal following the conclusion of each review. The review mechanism may be 

revised from time to time subject to the Authority’s approval.   

5.3 (A)  Within one (1) Business Day of the date on which NetLink Trust receives the 

Request for Building MDF Room to Non-Residential Premise Connection (Request 

Date) and subject to clause 5.2, NetLink Trust must notify the Requesting Licensee 

(and shall provide the Requesting Licensee with a unique reference number or a 

similar form of identification in the notification) if its Request is rejected for any one 

of the following reasons: 

(a) the Request for Building MDF Room to Non-Residential Premise Connection 

is not in the prescribed form; 

(b) the Request does not contain all the required information or the information 

provided is inaccurate or misleading; 
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(c) the service activation date requested is less than ten (10) Business Days from 

the date of receipt of a Request; or 

(d) the Requesting Licensee has committed a material breach of the ICO 

Agreement or this Schedule; 

(B)(i)  As an alternative to clause 5.3(A), where NetLink Trust receives a Request for 

Building MDF Room to Non-Residential Premise Connection (Request Date) via the 

NetLink Trust Platform, NetLink Trust will validate and notify the Requesting 

Licensee, so that the Requesting Licensee is able to make the necessary corrections in 

real time, if the Request does not meet any one of the following reasons: 

(a) the Request for Building MDF Room to Non-Residential Premise Connection 

is not in the prescribed form; 

(b) the Request does not contain all the required information or the information 

provided is inaccurate or misleading; 

(c) the service activation date requested is less than ten (10) Business Days from 

the date of receipt of a Request; or 

(B)(ii)  Following clause 5.3(B)(i),  within one (1) Business Day of the date on which 

NetLink Trust receives the Request via the NetLink Trust Platform for Building MDF 

Room to Non-Residential Premise Connection (Request Date) and subject to clause 

5.2, NetLink Trust must notify the Requesting Licensee (and shall provide the 

Requesting Licensee with a unique reference number or a similar form of identification 

in the notification) if its Request is rejected as the Requesting Licensee has committed 

a material breach of the ICO Agreement or this Schedule. 

Where the NetLink Trust Platform is experiencing technical problems, NetLink Trust 

shall inform the Requesting Licensee to submit the Requests through fax/email or offer 

alternative solutions. 

5.4 Within ten (10) Business Days of the Request Date and subject to clause 5.2, NetLink 

Trust must notify the Requesting Licensee (and shall provide the Requesting Licensee 

with a unique reference number or a similar form of identification in the notification) 

whether its Request is accepted, or if rejected, for any one of the following reasons: 

(a) the equipment or services that the Requesting Licensee proposes to use or to 

provide interfere with, or cause deterioration to services supplied by NetLink 

Trust; 
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(b) there is obstruction from building owner, building management, home owner 

or End-User to NetLink Trust installation or installation schedule. NetLink 

Trust shall use its best endeavours to resolve such obstructions; or 

(c) there are security and confidentiality requirements or restrictions imposed on 

NetLink Trust by Government Agencies. 

5.5 The Requesting Licensee shall pay NetLink Trust the applicable Installation Charge 

and Service Activation Charge specified in Schedule 15 (Charges) for provisioning the 

Building MDF Room to Non-Residential Premise Connection. For the avoidance of 

doubt, the Service Activation Charge specified in Schedule 15 (Charges) is applicable 

for each activation of service on any fibre strand from the First Termination Point or 

the Additional Termination Point.   

5.6 Where NetLink Trust rejects any Request for the Building MDF Room to Non-

Residential Premise Connection, NetLink Trust shall provide reasons explaining the 

basis for rejection promptly. 

6. DELIVERY 

6.1 Subject to clauses 5.2, 5.3 and 5.4, NetLink Trust shall provide the Building MDF 

Room to Non-Residential Premise Connection by the end of ten (10) Business Days 

from the receipt of a valid Request from the Requesting Licensee, where NetLink Trust 

has deployed its Network to the FTTB Node of the Non-Residential Premise. NetLink 

Trust shall use its reasonable endeavours to install the First Termination Point of the 

Non-Residential Premise during the Requesting Licensee’s preferred session, if 

applicable. Where there is a delay during service provisioning, NetLink Trust shall 

make available promptly and no less frequently than on a daily basis on the NetLink 

Trust Platform (after the Platform is operational) and via email, up-to-date information 

on: (a) the reasons for the delay; (b) the estimated/revised timeframe required to 

complete service provisioning; and (c) and changes and/or updates to (a) and/or (b) 

herein, until the delay is resolved and service is provisioned. The Requesting Licensee 

has the option to cancel the Request without charges in the event of insufficient 

capacity within three (3) Business Days upon NetLink Trust’s notification to 

Requesting Licensee of the delay through NetLink Trust Platform, when available. For 

the avoidance of doubt, NetLink Trust shall inform the industry when the above feature 

will be available on NetLink Trust Platform. 

 For each Request which could not be provisioned on the requested service activation 

date, NetLink Trust will provide a report stating the cause of delay (for e.g. resource 

constraints,  and network segment) and the estimated timeframe for resolution of the 
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delay and the estimated timeframe for completion of service provisioning. Such report 

shall be provided, via email to the Requesting Licensee the Business Day after the 

relevant service activation date.  Where NetLink Trust seeks to claim exemption from 

SLGs for delays caused by third parties beyond NetLink Trust’s reasonable control and 

despite its best endeavours to resolve such delay, NetLink Trust shall provide clear 

explanations on the circumstances surrounding the delay, the efforts made to resolve 

the said delays and the estimated/revised timeframe to resolve the delays. 

For orders which have been delayed for more than two (2) months, NetLink Trust shall 

at all times:  

(a) exercise its best endeavours to resolve the delays before rejecting any orders; 

(b) consider feedback received from the Requesting Licensee prior to any rejection 

of an order; and 

(c) in addition to providing updates no less frequently than once every day as 

above, update the Requesting Licensee on a weekly basis, providing clear 

explanations on the circumstances surrounding the delays and NetLink Trust’s 

best endeavours to resolve the said delays. 

For the avoidance of doubt, NetLink Trust shall not be entitled to reject any orders 

which have been delayed for more than two (2) months unless and until it has fulfilled 

all of requirements (a), (b) and (c) above, and the Requesting Licensee has been given 

an opportunity to make representations to NetLink Trust to express its objection to 

NetLink Trust’s proposed rejection of the order, in accordance with the requirements 

set out below in this Clause 6.2(B). 

Where NetLink Trust proposes to reject an order which has been delayed for more than 

two (2) months, it shall give prior notice to the Requesting Licensee of its intention to 

do so and provide the Requesting Licensee of its intention to do so and provide the 

Requesting Licensee with an opportunity to object to NetLink Trust’s proposed 

rejection of the order.   

Where the Requesting Licensee objects to NetLink Trust’s proposed rejection of such 

orders, the Requesting Licensee must substantiate the objection within three (3) 

Business Days with the appropriate documentary evidence and provide a timeframe to 

resolve the delay.   

Where the Requesting Licensee is able to substantiate the objection with the 

appropriate documentary evidence, NetLink Trust must provide the Requesting 
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Licensee with the additional time necessary to provision or reject the order should the 

Requesting Licensee have no further objection to NetLink Trust’s proposed rejection 

of the order. 

NetLink Trust shall proceed to reject the order where the Requesting Licensee fails to 

substantiate its objection within 3 Business Days.  In the event the Requesting Licensee 

disputes NetLink Trust’s decision to reject such orders, the dispute shall be resolved in 

accordance with the Dispute Resolution Procedures in Schedule 17 of the ICO 

Agreement. 

For the avoidance of doubt, nothing in this Clause shall preclude the Requesting 

Licensee from submitting a new Request for the Building MDF Room to Non-

Residential Premise Connection once the delays have been resolved. In such cases, 

NetLink Trust shall not be entitled to impose any rejection or re-submission charges on 

the Requesting Licensee where the Requesting Licensee submits the new Request in 

accordance with this Clause 6.2(B). 

6.2 Where NetLink Trust has not rolled out its Network to the First Termination Point of 

the Non-Residential Premise, NetLink Trust will install in-building enclosure, ducting, 

cable tray and cabling from the FTTB Node to the First Termination Point of the Non-

Residential Premise at an additional charge to the Requesting Licensee as stated in 

Schedule 15 (Charges) (“Installation of Network Charge”). Provided that NetLink 

Trust has received the necessary approval from and is granted access by the building 

owner or building management (or such other relevant party) within five (5) Business 

Days from the Request Date, NetLink Trust shall, within six (6) Business Days of the 

Request Date, provide a quotation for the Installation of Network Charge. In the event 

that NetLink Trust does not receive the necessary approval or is not granted access 

within five (5) Business Days of the Request Date, the Request shall be rejected. The 

quotation for the Installation of Network Charge shall be valid and binding for ten (10) 

Business Days from the date of the quotation. The Requesting Licensee shall, within 

ten (10) Business Days from the date of the quotation, inform NetLink Trust in writing 

whether it accepts the quotation. If the Requesting Licensee cancels its Request after 

the site survey has taken place but before NetLink Trust has provided the Requesting 

Licensee with a quotation, or if the Requesting Licensee does not accept the quotation, 

or if the Requesting Licensee does not (for any reason whatsoever) inform NetLink 

Trust in writing of its acceptance of the quotation within ten (10)Business Days from 

the date of the quotation, the quotation and the Request shall be deemed cancelled, and 

the Requesting Licensee shall be liable for and shall pay NetLink Trust the Rejection 

Charges as provided for in Schedule 15. For the avoidance of doubt, if the Requesting 

Licensee cancels its Request after it has accepted the quotation and NetLink Trust has 

already started work, the Requesting Licensee shall pay NetLink Trust the Cancellation 
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Charge as stated in Schedule 15. For avoidance of doubt, the time taken by the building 

management to consider to grant approval of access to NetLink Trust and the time taken 

by Requesting Licensee to accept the quotation would be excluded from the service 

provisioning timeframe.    

6.3 Upon receiving the Requesting Licensee’s acceptance of the quotation, NetLink Trust 

shall proceed with the installation of the Building MDF Room to Non-Residential 

Premise Connection in accordance with the timeframe provided for in this Schedule 9. 

Notwithstanding the Requesting Licensee’s acceptance of the quotation, NetLink Trust 

shall be entitled to subsequently reject the Request for any of the following reasons: 

(a) the equipment or services that the Requesting Licensee proposes to use or to 

provide interfere with, or cause deterioration to services supplied by NetLink 

Trust; 

(b) there is obstruction from building owner or building management to NetLink 

Trust installation or installation schedule; or 

(c) there are security and confidentiality requirements or restrictions imposed on 

NetLink Trust by Government Agencies. 

6.4 Where the owner of a Non-Residential Premise requires the use of deployment 

technique other than open ducting (for the avoidance of doubt, such deployment shall 

be provided by a third party), NetLink Trust shall inform the Requesting Licensee, and 

both parties shall mutually agree to a revised implementation timeline.  

6.5 Unless otherwise stated, NetLink Trust shall retain the responsibility for working at 

NetLink Trust’s FDF at the Building MDF Room and the First Termination Point, 

including Patching Service at NetLink Trust’s FDF at the Building MDF Room in 

accordance with Schedule 13 (Patching Service). The Requesting Licensee shall bear 

the Charges for such work carried out by NetLink Trust. 

6.6 NetLink Trust will provide the necessary Patching Service at NetLink Trust’s FDF in 

the Building MDF Room using Patch Cable of not exceeding ten (10) metres in length. 

The Requesting Licensee shall provide its own Patch Cable if it requires a longer Patch 

Cable. For the avoidance of doubt, where the Requesting Licensee provides its own 

Patch Cable, NetLink Trust will not offer and the Requesting Licensee shall not request 

for any rebate or discount over the Patching Service or the Building MDF Room to 

Non-Residential Premise Connection.  
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6.7 NetLink Trust will only use optical fibre cable based on the ITU-T G.652D standard 

for outdoor installations and the ITU-T G.657A standard for in-building installations 

(where applicable) to deliver the Building MDF Room to Non-Residential Premise 

Connection.  

6.8 NetLink Trust will test the optical fibre cable from NetLink Trust’s FDF at its 

designated Building MDF Room to the First Termination Point of the Non-Residential 

Premise to ensure that the Building MDF Room to Non-Residential Premise 

Connection falls within the specified optical performance. Testing will be conducted at 

wavelengths of 1310nm, 1490nm and 1550nm. 

6.9 NetLink Trust shall ensure that the optical power loss does not exceed -0.4dB per km 

and -0.5dB per connector. 

6.10 If the Requesting Licensee wishes to obtain the optical power readings, the Requesting 

Licensee shall submit its request furnishing the Order Request Identifier on a Business 

Day. NetLink Trust shall provide the requested information within three (3) Business 

Days of receipt of such request. The Requesting Licensee shall pay a charge to provide 

the optical power readings in accordance with Schedule 15 (Charges).   

6.11 NetLink Trust shall promptly notify the Requesting Licensee on the completion of 

provisioning the Building MDF Room to Non-Residential Premise Connection. 

6.12 Subject to clause 6.13, in the event NetLink Trust fails to meet the applicable service 

activation period for a Request, NetLink Trust shall compensate the Requesting 

Licensee an amount equal to the number of days of delay multiplied by the weekly 

recurring charge for the Building MDF Room to Non-Residential Premise Connection, 

subject to a maximum of 30 times the weekly recurring charge for the Building MDF 

Room to Non-Residential Premise Connection (Weekly Recurring Charge), where: 

Weekly Recurring Charge = Monthly recurring charge x 7 / 30  

6.13 NetLink Trust shall not be required to compensate the Requesting Licensee under any 

of the following circumstances:  

(a) Delay in the granting of permission from or permission is not granted by the 

building owners/management or End-User to install the required Network to 

the Non-Residential Premise within the said building, despite NetLink Trust 

using its best endeavours to obtain expeditiously such permission, provided 

that in the event the Requesting Licensee raises a dispute  as to whether 

NetLink Trust has used its best endeavours to obtain expeditiously the 
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permission, NetLink Trust will provide evidence that it has used such best 

endeavours; 

(b) The owner of a Non-Residential Premise requires the use of a deployment 

technique other than open ducting; 

(c) The Requesting Licensee requests the deferment of the service activation date; 

or 

(d) The building which was initially under network coverage has been 

reconstructed and NetLink Trust has to reinstall its Network to the building. 

For the avoidance of doubt, where the service activation date has been revised pursuant 

to any of the circumstances contemplated in this clause 6.13 or elsewhere in this ICO 

Agreement (unless otherwise stated), NetLink Trust shall nevertheless be required to 

compensate the Requesting Licensee if it fails to meet the revised implementation 

timeline. 

 

7. RESPONSIBILITY AT NETLINK TRUST’S FDF  

7.1 The Requesting Licensee shall not, and shall ensure that its employees, agents and 

contractors do not, at any time access NetLink Trust’s FDF at the Building MDF Room.  

7.2 Where the Requesting Licensee wishes to change the existing patching connection at 

NetLink Trust’s FDF at the Building MDF Room, the Requesting Licensee shall submit 

an application for termination of the existing Patching Service and order for a new 

Patching Service at the Building MDF Room in accordance with Schedule 13 (Patching 

Service). 

8. DEACTIVATION 

8.1 Subject to the minimum contract term, the Requesting Licensee may deactivate the 

Building MDF Room to Non-Residential Premise Connection by giving NetLink Trust 

not less than one (1) month prior written notice.  

8.2 If the Building MDF Room to Non-Residential Premise Connection is terminated by 

the Requesting Licensee pursuant to clause 8.1 before the expiry date of the minimum 

contract term, the Requesting Licensee must pay NetLink Trust one hundred percent 

(100%) of the Monthly Recurring Charge for the remainder of the minimum contract 

term. 
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8.3 Where any Patching Service is no longer required as a result of the termination of the 

Building MDF Room to Non-Residential Premise Connection, NetLink Trust shall 

remove the Patching Service at all the relevant access points and the Requesting 

Licensee shall be liable for the termination charges in accordance with Schedule 15 

(Charges). Notwithstanding the above, the Requesting Licensee shall not be liable to 

pay any Charges for the removal of Patching Service related to or in connection with 

the termination of the Building MDF Room to Non-Residential Premise Connection, if 

such termination is the result of NetLink Trust’s fault. 

9. STANDARD TERMS AND CONDITIONS 

9.1 NetLink Trust shall at its sole discretion determine its network deployment, including 

but not limited to the access points, fibre cable routing and location of the Building 

MDF Room from which the Building MDF Room to Non-Residential Premise 

Connection is provided. Prior to installation of the Termination Point, NetLink Trust 

will assess the suitability of the location to accommodate the deployment of active 

equipment, such that there will be adequate ventilation and power within the reach of 

the active equipment. Notwithstanding, NetLink Trust’s assessment and 

recommendation on location of the Termination Point, NetLink Trust shall defer to the 

agreement or instructions of the End-User.  The Requesting Licensee, its agents or sub 

contractors shall not tamper with, modify, remove or re-locate any Termination Point 

or any part of the Network in any way or take steps to repair any Termination Point or 

any part of the Network.  

9.2 NetLink Trust will be responsible for the maintenance of the Building MDF Room to 

Non-Residential Premise Connection installed under this Schedule.  

9.3 Except to the extent strictly necessary to accurately describe the service to actual or 

potential Customers, the Requesting Licensee shall not use NetLink Trust’s name, any 

of NetLink Trust’s trademarks or the fact that any service is supplied using NetLink 

Trust’s Network in promoting the Requesting Licensee’s service. 

9.4 The Parties shall in good faith co-operate with each other and take reasonable measures 

to ensure that there is no interference with or deterioration to NetLink Trust’s existing 

services or those of a Third Party as a result of the Requesting Licensee’s use of the 

Building MDF Room to Non-Residential Premise Connection.  

9.5 If it is necessary to carry out any planned service interruption, including but not limited 

to planned repair, or replacement or upgrade to any equipment or facility forming part 

of the Building MDF Room to Non-Residential Premise Connection, NetLink Trust 

shall provide the Requesting Licensee with at least four (4) weeks’ notice in advance 
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of such interruptions, repairs or upgrades and shall inform Requesting Licensees of the 

period of service interruption. In the event that it is necessary for the planned service 

interruption to be postponed, NetLink Trust shall provide the Requesting Licensee with 

no less than one (1) week’s notice prior to the original scheduled commencement date 

of the service interruption. Where, for reasons beyond its control, NetLink Trust is 

unable to give advance notice to the Requesting Licensee as required by this Clause 

9.5, e.g. where the service interruption or postponement thereof is necessitated by site 

works carried out by Third Parties and such Third Parties do not give NetLink Trust 

sufficient advance notice, NetLink Trust shall notify the Requesting Licensee of the 

service interruption, or postponement thereof (as the case may be), as soon as is 

practicable and shall inform Requesting Licensee of the period of and the reason for 

service interruption in accordance with the requirements for an urgent service 

interruption in Clause 9.6. NetLink Trust shall use its best endeavours to minimise any 

service disruption to the Requesting Licensee. 

9.6 If it is necessary to carry out an urgent service interruption, including but not limited to 

circumstances in which it is necessary for a planned service interruption to be 

postponed or brought forward, and NetLink Trust is unable to give advance notice to 

the Requesting Licensee as required by Clause 9.5 for reasons beyond NetLink Trust’s 

control, , NetLink Trust shall notify the Requesting Licensee as soon is as practicable 

of: (i) the commencement date and time of the urgent service interruption; (ii) the 

estimated period and end date of the urgent service interruption; and (iii) the reason for 

such urgent service interruption. NetLink Trust shall also inform the Requesting 

Licensee as soon as the urgent service interruption has ended. NetLink Trust shall use 

its best endeavours to minimise any service disruption to the Requesting Licensee. 

 

9.7 NetLink Trust shall include the following details in the written notification or via 

NetLink Trust Platform APIs to the Requesting Licensee:  

(a)   Affected Location; 

(b)  Date of occurrence; 

(c) Time of occurrence (start & end timings); 

(d)  Cause of Planned Disruption; 

(e)  Order Request Identifier of the affected orders; and 

(f)  NetLink Trust’s Network Operations Centre Contact Number. 
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9.8 The Requesting Licensee is required to acknowledge receipt of NetLink Trust’s 

notification within one (1) Business Day. If the planned service interruption affects 

Building MDF Room to Non-Residential Premise Connections, NetLink Trust will 

carry out the planned service interruption between 1am and 6am, unless it is not feasible 

for NetLink Trust to do so. 

9.9 Subject to Requesting Licensee acquiring redundancy service, NetLink Trust shall, 

where technically feasible, provide assistance to Requesting Licensee to divert its 

Building MDF Room to Non-Residential Premise Connection to the redundancy 

service before commencing the planned service interruption. 

9.10 Where there are available resources, NetLink Trust will, where possible, first divert 

critical links to alternative routings before commencing the planned service 

interruption. 

9.11 Subject to clause 9.5 or 9.6 or 9.7, NetLink Trust shall not be liable for any loss caused 

by such  service interruption, except for the Service Level Guarantee rebate that arises 

from NetLink Trust carrying out the  service interruption outside of the stipulated 

period and the Requesting Licensee has reported the fault in accordance to clause 11. 

9.12 The Requesting Licensee shall be responsible to the Requesting Licensee’s Customers 

for all aspects of the Requesting Licensee’s services including but not limited to the 

operations and maintenance of the Requesting Licensee’s service. 

9.13 The Requesting Licensee must procure and maintain at its own cost: 

(a) any equipment or software needed to implement, receive or use the Building 

MDF Room to Non-Residential Premise Connection (including but not limited 

to any configuration of the NTE at the Non-Residential Premise);  

(b) any space at the Building MDF Room for its equipment; and 

(c) access to the Non-Residential Premise.  

9.14 Nothing in this Schedule vests in the Requesting Licensee any right, title or proprietary 

interest in the optical fibre cable, equipment or facilities forming part of the Building 

MDF Room to Non-Residential Premise Connection.  

9.15 Onsite charges are applicable whenever Requesting Licensee requests for NetLink 

Trust to be onsite other than for provisioning of Building MDF Room to Non-

Residential Premise Connection or for reasons caused by NetLink Trust’s fault or error. 
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10. ACCESS AND APPROVALS REQUIRED 

10.1 The Parties shall comply with clause 15.5 of the main body of this ICO Agreement in 

relation to the obtaining of all licences, permits, consents, waivers, authorisations and 

intellectual property or other rights required for the provision of the Building MDF 

Room to Non-Residential Premise Connection. 

11. FAULT REPORTING AND CLEARING 

11.1 Each Party must have or establish a Fault Reporting and Control Centre (FCC) to act 

as a single point of contact for the reporting, management and clearing of faults. The 

FCC must be available twenty-four (24) hours a day, seven (7) days a week. 

11.2 It is the Requesting Licensee’s responsibility to determine the source of the fault at its 

own cost and to ensure that the fault does not lie within its network before reporting 

the fault to NetLink Trust.  The Requesting Licensee shall pay NetLink Trust according 

to Schedule 15 (Charges) for cancellation of any fault reported regardless of the 

response or stage of investigation by NetLink Trust.  

Where the fault is reported via the NetLink Trust Platform, the Requesting shall 

indicate the following 

(a)  Order Request Identifier  

(b)  Requesting Licensee incident ID 

(c)  Incident type 

(d)  Description of fault ticket 

(e)  End-User contact details 

Upon successful submission of the fault, the NetLink Trust Platform will provide a fault 

acknowledgement. 

11.3 Upon receipt of a fault report from the Requesting Licensee under clause 11.2, NetLink 

Trust shall use its reasonable endeavours to investigate the cause of the fault 

experienced by the Requesting Licensee in a diligent and responsible manner as would 

be expected of a competent service provider. NetLink Trust shall provide periodic 

updates to the Requesting Licensee on the status of the fault rectification and also 

updates when there is a change in status of the fault investigation/rectification work 
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through NetLink Trust Platform, when available or via manual means. For the 

avoidance of doubt, NetLink Trust shall inform the industry when the above feature 

will be available on NetLink Trust Platform. Where a fault is reported via manual 

means, Requesting Licensee shall submit information as above. NetLink Trust may 

also provide the updates and status via Email. 

11.4 If, following investigation, NetLink Trust determines that the fault is at the Patch Cable 

at the Building MDF Room, NetLink Trust will replace with another Patch Cable and 

charge the Requesting Licensee a Patching Charge in accordance with Schedule 15 

(Charges) if the Requesting Licensee was responsible for the fault at the Patch Cable at 

the Building MDF Room.  

11.5 If, following investigation, NetLink Trust determines that no fault is found or the fault 

is not with the NetLink Trust Network or equipment, then NetLink Trust shall charge 

the Requesting Licensee a Fault Identification No Fault Found Charge for the fault 

report in accordance with Schedule 15 (Charges).  

11.6 The process for fault investigation shall be as follows:  

(a) For each of the three (3) wavelengths of 1310nm, 1490nm and 1550nm where 

applicable, the optical power shall be measured in accordance with clause 6.10 

above, and the findings shall be clearly recorded using the ”Fault Rectification 

Service Report” (Annex (9B).  

(b) if the power loss do not exceed the limit specified in clause 6.10 then the 

following steps shall be carried out before a finding of ‘no fault found’ will be 

recorded: 

 determine that the patching at Building MDF room and the patch cord 

are properly installed 

 determine that no macro bending that produces high loss 

 determine that no dirty/damaged connector 

 determine that no fibre cut or damaged Termination Point 

 determine that there is no wrong patching 

 measurements of the following shall also be taken : 
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 optical time-domain reflectometer  

 power loss 

(c) Upon completion of any fault investigation, where both NetLink Trust and 

Requesting Licensee are present, NetLink Trust will hand over the Termination 

Point to the Requesting Licensee and both Parties shall jointly sign off on the 

“Fault Rectification Service Report” (Annex 9B), which will state the outcome 

of the  investigation. For fault investigation where Requesting Licensee is not 

required to be present, NetLink Trust shall conclude the investigation on-site 

and inform the Requesting Licensee of the outcome accordingly NetLink Trust 

shall provide periodic updates to the Requesting Licensee on the status of the 

investigation and also updates when there is a change in status of the 

investigation through NetLink Trust Platform, when available. For the 

avoidance of doubt, NetLink Trust shall inform the industry when the above 

features will be available on NetLink Trust Platform. 

11.7 If NetLink Trust is unable to identify any fault, NetLink Trust will call for a fault 

identification coordination meeting between NetLink Trust and the Requesting 

Licensee to identify the fault. NetLink Trust will notify the Requesting Licensee on the 

request for fault identification. The Requesting Licensee shall provide all reasonable 

assistance requested by NetLink Trust. Each Party is to bear its own cost for attending 

such fault identification coordination meeting as well as any testing or trouble-shooting 

activities required as a result of such a meeting. For the avoidance of doubt, save as 

provided below, each party shall bear its own costs for the purpose of any fault 

investigation: 

 (a) In the event that a particular fault is due to NetLink Trust or its contractors, 

NetLink Trust shall not impose any charge on the Requesting Licensee for 

access to the Co-Location Space (where applicable), regardless of whether it is 

an NetLink Trust-initiated fault identification coordination meeting or a 

Requesting Licensee-initiated joint investigation process. In addition, NetLink 

Trust shall not impose the joint investigation charge on the Requesting 

Licensee even if the fault identification process is initiated by the Requesting 

Licensee. 

 (b) In the event that a particular fault is due to the Requesting Licensee or its 

contractors or its End-Users, NetLink Trust shall be entitled to impose a charge 

on the Requesting Licensee for access to the Co-Location Space (where 

applicable), regardless of whether it is an NetLink Trust-initiated fault 

identification coordination meeting or a Requesting Licensee-initiated joint 
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investigation process. In addition, NetLink Trust shall also be entitled to 

impose the joint investigation charge on the Requesting Licensee if the fault 

identification process is initiated by the Requesting Licensee.  

(c) In the event that it is agreed that a particular fault is not due to NetLink Trust 

(or its contractors) or the Requesting Licensee (or its contractors or End-Users), 

NetLink Trust shall be entitled to impose a charge on the Requesting Licensee 

for access to the Co-Location Space (where applicable) only if it is an 

Requesting Licensee-initiated joint investigation process. In addition, NetLink 

Trust shall also be entitled to impose the joint investigation charge on the 

Requesting Licensee if the process was initiated by the Requesting Licensee. 

 (d)  Except for (a) above, if it is discovered that any part of the NetLink Trust 

Network located on the Non-Residential Premise is damaged, NetLink Trust 

shall impose the relevant repair and replacement charges in accordance to 

Schedule 15 (Charges) accordingly to the Requesting Licensee  End-User and 

charge the End-User directly unless damage is caused by the Requesting 

Licensee. NetLink Trust will proceed to rectify the fault and the Requesting 

Licensee shall bear the repair and replacement charges. 

11.8 The Building MDF Room to Non-Residential Premise Connection is deemed to be 

restored when NetLink Trust has tested and confirmed to the Requesting Licensee that 

the Building MDF Room to Non-Residential Premise Connection has been restored. 

NetLink Trust will notify the Requesting Licensee with the cause of fault. 

11.9 Where the Requesting Licensee has lodged with NetLink Trust a fault report and 

NetLink Trust is in the process of investigating the fault or where the Requesting 

Licensee has not lodged a fault report but suspects that there is a fault with the Building 

MDF Room to Non-Residential Premise Connection, the Requesting Licensee may 

request NetLink Trust for a joint investigation. The Requesting Licensee shall propose 

the date, time and venue for the joint investigation. Subject to NetLink Trust’s resource 

availability and agreement to the date, time and venue, NetLink Trust shall attend the 

joint investigation and charge the Requesting Licensee the Joint Investigation Charge 

according to Schedule 15 (Charges) if the fault is not due to NetLink Trust. If the fault 

is due to NetLink Trust, NetLink Trust will waive the Joint Investigation Charge. The 

process for a joint investigation shall be as described in clause 11.6. Clauses 11.7(a) to 

(c) will apply to joint investigations conducted under clause 11.9. Additionally, where 

the Requesting Licensee disputes NetLink Trust’s findings, the Requesting Licensee 

may request NetLink Trust for a fault identification coordination meeting. 
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11.10 The Requesting Licensee acknowledges that NetLink Trust may temporarily 

disconnect the Requesting Licensee’s Building MDF Room to Non-Residential 

Premise Connection to perform reasonable fault analysis and line testing on the 

Building MDF Room to Non-Residential Premise Connection. NetLink Trust shall 

conduct such disconnection only as it reasonably considers necessary. NetLink Trust 

shall notify the Requesting Licensee at least thirty (30) minutes before the temporary 

disconnection and provide its reasons for the temporary disconnection. 

11.11 Each Party shall maintain and store its own records of faults and repairs.  

Mean Time To Recovery 

11.12 NetLink Trust shall restore any fault within a standard Mean Time To Recovery 

(MTTR) of eight (8) hours. 

11.13 Subject to clause 2.6, the MTTR shall be the average time NetLink Trust took to restore 

service for all fault incidents for all Building MDF Room to Non-Residential Premise 

Connections acquired by the Requesting Licensee under this Schedule during a month, 

measured from the time each fault is reported by the Requesting Licensee to the time 

NetLink Trust confirms that the fault is restored, excluding fault incidents where 

NetLink Trust is prevented or restricted from restoring the service owing to matters 

that are not within NetLink Trust’s control. For the avoidance of doubt, the MTTR is 

calculated as follows: 

       ∑X 

----------------- 

        Y 

Where X = Time taken to restore fault incidents for each Building MDF Room to Non-

Residential Premise Connection during a month as described above 

            Y = Total number of affected Building MDF Room to Non-Residential Premise 

Connections in the same month 

11.14 In the event NetLink Trust fails to meet the standard MTTR for a particular month, 

NetLink Trust shall compensate the Requesting Licensee an MTTR Rebate equal to the 

difference between the MTTR experienced by the Requesting Licensee and the 

standard MTTR in terms of number of days, multiplied by the number of services 

affected, multiplied by the Weekly Recurring Charge for the Building MDF Room to 

Non-Residential Premise Connection, subject to a maximum of 30 times the Weekly 
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Recurring Charge for the Building MDF Room to Non-Residential Premise 

Connection. 

12. SERVICE LEVEL AVAILABILITY 

12.1 NetLink Trust shall offer a service level availability of 99.99% per month for the 

Building MDF Room to Non-Residential Premise Connection. NetLink Trust shall 

offer to rebate the Requesting Licensee ten percent (10%) of the Monthly Recurring 

Charge if NetLink Trust fails to meet the service level availability for that month. 

12.2 Service level availability for the Building MDF Room to Non-Residential Premise 

Connection is calculated as follows: 

  ( A – B ) 

---------------        x 100% 

     (A) 

 

Where  A = 24 hours x number of days for the month (in hours); and 

B = total network outage time for the Building MDF Room to Non-Residential 

Premise Connection in the same month (in hours)  

12.3 Subject to clause 2.6, the total network outage time is the sum of all minutes for which 

the Building MDF Room to Non-Residential Premise Connection is unavailable 

measured from the time each fault is reported by the Requesting Licensee to the time 

NetLink Trust confirms that the fault is restored, excluding fault incidents where 

NetLink Trust is prevented or restricted from restoring the service owing to matters 

that are not within NetLink Trust’s control. 

13. PROTECTION AND SAFETY 

13.1 Each Party is responsible for the safe operation of its Network and in particular the safe 

operation of equipment within its Network on its side of the connection at the FDF in 

the Building MDF Room and at the Non-Residential Premise. 

13.2 Each Party shall, so far as reasonably practicable, take all necessary steps to ensure that 

the licence of the Building MDF Room to Non-Residential Premise Connection, its 

operations and its implementation of this Schedule: 

(a) do not endanger the safety or health of any person, including the employees 

and contractors of the Parties; and 
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(b) do not damage, interfere with or cause any deterioration in the operation of the 

NetLink Trust Network. 

14. TERM OF LICENCE 

14.1 The minimum contract term for the Building MDF Room to Non-Residential Premise 

Connection shall be twelve (12) months starting from the service activation date of the 

Building MDF Room to Non-Residential Premise Connection. 

15. SUSPENSION 

15.1 NetLink Trust may suspend the Requesting Licensee’s licence to the Building MDF 

Room to Non-Residential Premise Connection at any time until further notice to the 

Requesting Licensee if the Building MDF Room to Non-Residential Premise 

Connection licence causes or is likely to cause physical or technical harm to any 

telecommunications network, system or services (whether of NetLink Trust or any 

other person) including but not limited to causing damage, interfering with or causing 

deterioration in the operation of the NetLink Trust Network. If the suspension is the 

result of the Requesting Licensee’s fault, the Requesting Licensee shall continue to pay 

the Monthly Recurring Charge during the period of suspension. 

15.2 Without limiting the exclusions or limitations of liability in this ICO Agreement, 

NetLink Trust shall not be liable to the Requesting Licensee for any Loss resulting 

from, or in connection with, suspension of the Building MDF Room to Non-Residential 

Premise Connection licence under this clause 15. 

16. TERMINATION OF LICENCE 

16.1   The Requesting Licensee shall keep NetLink Trust informed of the Requesting 

Licensee’s utilisation of each Building MDF Room to Non-Residential Premise 

Connection six (6) months from the service activation date and when there are changes 

to the utilisation.  

16.2 The Requesting Licensee must use or activate a service to a Retail Service Provider 

using the Building MDF Room to Non-Residential Premise Connection within six (6) 

months   from the service activation date of the Building MDF Room to Non-

Residential Premise Connection. If the Requesting Licensee fails to do so, NetLink 

Trust  will deactivate the Building MDF Room to Non-Residential Premise Connection 

upon giving the Requesting Licensee ten (10) Business Days prior notice, and if the 

Requesting Licensee does not dispute such written notice as given by NetLink Trust. 
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The Requesting Licensee must pay NetLink Trust the Monthly Recurring Charges for 

the remainder of the minimum contract term.  

16.3   NetLink Trust may immediately terminate a licence of the Building MDF Room to Non-

Residential Premise Connection under this Schedule if: 

(a) the Requesting Licensee is no longer an FBO;  

(b) the NetLink Trust ICO is revoked by the Authority under clause 12.8 of the 

ICO Agreement; 

(c) the Authority removes the requirement for NetLink Trust to supply the 

Building MDF Room to Non-Residential Premise Connection under the 

NetLink Trust ICO or exempts NetLink Trust from supplying the Building 

MDF Room to Non-Residential Premise Connection under the ICO Agreement 

provided that the date of termination shall not be earlier than the effective date 

of the Authority’s decision;  

(d) in NetLink Trust’s reasonable opinion, the Requesting Licensee is using the 

Building MDF Room to Non-Residential Premise Connection in contravention 

of an applicable law, licence, code, regulation or direction and NetLink Trust 

has the necessary confirmation from the relevant Government Agencies that 

the Requesting Licensee is in contravention of the applicable law, licence, 

code, regulation or direction; 

(e) in NetLink Trust’s reasonable opinion, the Requesting Licensee is using the 

Building MDF Room to Non-Residential Premise Connection in a manner 

which places or allows a Third Party to act in contravention of an applicable 

law, licence, code, regulation or direction and NetLink Trust has the necessary 

confirmation from the relevant Government Agencies that the Third Party is in 

contravention of the applicable law, licence, code, regulation or direction;  

(f) the licence in respect of Co-Location Space to which the Building MDF Room 

to Non-Residential Premise Connection is connected has been terminated or 

has expired; 

(g) the Building MDF Room to Non-Residential Premise Connection has become 

unsafe for its purpose; or 



 

Schedule 9 – Building MDF Room to Non-Residential Premise Connection Page 26 
 

(h) NetLink Trust’s right to own, maintain or operate the Building MDF Room to 

Non-Residential Premise Connection has been revoked or terminated or has 

expired. 

16.4  Either Party (Terminating Party) may terminate the Building MDF Room to Non-

Residential Premise Connection: 

(a) if the other Party is in breach of this Schedule other than failure to pay any sum 

for which the Requesting Licensee has been invoiced, and such breach remains 

un-remedied for a period of sixty (60) Calendar Days after receiving notice 

from the Terminating Party;  

(b) if the Requesting Licensee’s Building MDF Room to Non-Residential Premise 

Connection licence has been suspended pursuant to clause 15.1, and the cause 

of such suspension has not been remedied or rectified for a period of sixty (60) 

Calendar Days from the date of the suspension; or 

(c) if the Requesting Licensee is in breach of this Schedule by its failure to pay any 

sum for which the Requesting Licensee has been invoiced, and such breach 

remains un-remedied for a period of fourteen (14) Calendar Days after 

receiving notice from the Terminating Party. For the avoidance of doubt, this 

sub-clause shall not apply pending the resolution of any Billing Dispute in 

accordance with the provisions of Schedule 16 (Billing). 

16.5 Upon termination of the licence of the Building MDF Room to Non-Residential 

Premise Connection: 

(a) the Requesting Licensee must immediately discontinue use of the Building 

MDF Room to Non-Residential Premise Connection;  

(b) the Requesting Licensee must without undue delay disconnect all equipment 

connected to the Building MDF Room to Non-Residential Premise 

Connection; and 

(c) NetLink Trust shall be responsible for removing all necessary Patching 

Services at the Requesting Licensee’s cost in accordance with Schedule 15 

(Charges). Notwithstanding the above, the Requesting Licensee will not be 

liable for NetLink Trust’s costs of removing all necessary Patching Services, 

if the termination is the result of NetLink Trust’s fault. 
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16.6 If the licence of the Building MDF Room to Non-Residential Premise Connection is 

terminated as a result of the Requesting Licensee’s fault, the Requesting Licensee shall 

be liable to NetLink Trust for the Monthly Recurring Charges for the remainder of the 

minimum contract term. 

16.7 If the Requesting Licensee fails to disconnect its equipment from the Building MDF 

Room to Non-Residential Premise Connection under clause 16.5(b), NetLink Trust 

may at its sole discretion remove and/or dispose of the Requesting Licensee’s 

equipment. The Requesting Licensee shall pay to NetLink Trust all reasonable costs 

associated with the work undertaken by NetLink Trust including the cost of disposing 

the Requesting Licensee’s equipment. The Requesting Licensee shall have no claim 

whatsoever against NetLink Trust in connection with the removal and/or disposal of 

the Requesting Licensee’s equipment from the Building MDF Room to Non-

Residential Premise Connection. 

17. REDUNDANCY SERVICE 

17.1 The Requesting Licensee may acquire one separate fibre strand from NetLink Trust’s 

FDF at the Building MDF Room to the First Termination Point of the Non-Residential 

Premise (Redundancy Service) at the same prices, terms and conditions as the 

Building MDF Room to Non-Residential Premise Connection through a request in the 

form of Annex 9A either via manual means or NetLink Trust Platform, unless stipulated 

otherwise in this clause 17.  

17.2 NetLink Trust shall provide the Redundancy Service via the same duct and along the 

same path as the existing Building MDF Room to Non-Residential Premise 

Connection, without Duct Diversity and without Path Diversity. NetLink Trust may 

provide the Redundancy Service using a separate fibre strand from the same fibre cable 

that carries the existing Building MDF Room to Non-Residential Premise Connection. 

17.3 The Requesting Licensee is eligible to acquire a Redundancy Service for the Building 

MDF Room to Non-Residential Premise Connection provided that the Requesting 

Licensee has acquired or is acquiring an equivalent Building MDF Room to Non-

Residential Premise Connection between the same Building MDF Room and Non-

Residential Premise. The Requesting Licensee may request NetLink Trust to reject the 

Request for the Building MDF Room to Non-Residential Premise Connection in the 

event that NetLink Trust is unable to provide the Redundancy Service, but such 

Requests for the Building MDF Room to Non-Residential Premise Connection and the 

Redundancy Service must be submitted together to NetLink Trust. 
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17.4 The Requesting Licensee shall be responsible, at its own cost and equipment, for the 

implementation of diversity or redundancy for its services using the Redundancy 

Service provided by NetLink Trust. 

17.5 NetLink Trust shall make the Redundancy Service available to the Requesting 

Licensee, except where NetLink Trust is unable to build the requisite infrastructure 

(other than fibre) to provide the Redundancy Service or due to any of the reasons stated 

in clause 5.4. 



ANNEX 9A: REQUEST FORM FOR BUILDING MDF ROOM TO NON-
RESIDENTIAL PREMISE CONNECTION 
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Request for Building MDF Room to Non-Residential Premise Connection 

R
eq
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st
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g 

L
ic
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e 

Date of Application: _________________ 
    
Requested Date of Activation: ____________   
 
Preferred Installation Session*: AM/PM (if 
applicable) 
 
 
  
                                                       

Application Reference Number:   
_________________ 

Non-Residential End-User Name: 
__________________________________

Non-Residential End-User Telephone Number: 
                                _________________

Non-Residential End-User Address: 
______________________________________________________________________ 
In-building wiring to First Termination Point:  

self provide / request NetLink Trust to install 
 

Any other info: __________________________________________________________ 
     Redundancy Service is required  
   Request for Building MDF Room to Non-Residential Premise Connection to be rejected if 

Redundancy Service is not available 
 

For and on Behalf of Requesting Licensee 

R
eq

ue
st

in
g 

L
ic

en
se

e 

Sign: 
 
__________________________________ 

Company Stamp: 
 
__________________________________ 

Name: 
__________________________________

Company Name: 
__________________________________

Designation: 
__________________________________ 

 

Contact Number, Fax and email address 
____________________________________________________________________________ 

Part 1: Date: ___________ 

N
et

L
in

k 
T

ru
st

 

     Application accepted: 
Circuit Identification Number:     _______________________________________________________ 
Tentative Provision Date : ____________ 

Able to provide in-building wiring to First Termination Point (Y/N)
     Application rejected 

Reason for rejection: ___________________________________________________________ 
NetLink Trust Name / Signature: 
__________________________________ 

Queue Status: 
__________________________________ 

Part 2: Date: ___________ 

N
et

L
in

k 
T

ru
st

 

     Circuit Provision: 
Revised Provision Date (where applicable): ______________ 
Reason:                                                                                                            
 

Any other reason: _____________________________ 
     Application rejected 

Reason for rejection: ___________________________________________________________ 
NetLink Trust Name / Signature: 
____________________________________________________________________________ 

 



ANNEX 9B: FAULT RECTIFICATION SERVICE REPORT 

Schedule 9 – Building MDF Room to Non-Residential Premise Connection Annex 9B, Page 1 
 

 
 
 

Fault Rectification 
Service Report 

Serial No:  

Appointment Date:   Arrival Time:   
Time:   Completion Time:    
Trouble Ticket No: 
 
 

 1 hour activation 
  Maintenance Fault Rectification 
  Follow up end-user appointment 

END-USER INFORMATION 
Authorised Person 
Name: 

*Mr/Mrs/Miss/Mdm/Dr  

Contact no:    (HP):       

Company:    
Registered Address:  Blk/House:  Unit No: # -  

Street Name:      
Building Name:   Postal code: S(                    ) 

LOCATION OF INSTALLATION  

A-END (CO/MDF) B-END (CO/MDF, End-User’s Premise) 
Blk/House: _________ Unit No: #______  - 
______ 
Street Name: _____________________________ 
Building Name: _________ Postal code: S(_____) 
 

Blk/House: ________ Unit No: #______  - ______ 
Street Name: _____________________________ 
Building Name: ________ Postal code: S(_____) 
 

End-User Declaration (check only one box) 

 I am the owner of the above premises 
 I, Name: __________________________________.am authorised by the owner of the premise and/or the 

above-stated company  to sign this form and permit CityNet Infrastructure Management Pte Ltd (as 
Trustee-Manager of NetLink Trust) (hereinafter referred to as “NetLink Trust”) or its contractor to enter 
the premises and conduct the fault rectification work.  I will bear full responsibility if the owner should 
dispute (a) my authority, or (b) any action taken by NetLink Trust Pte Ltd at my instructions.  

Company Stamp (if applicable): 

 
For Official Use Only  

OPTICAL MEASUREMENTS, WHERE POSSIBLE (Measured by RL) 

Fault description: 
 

Test Measurement  

(CO  to  Serving 

Cabinet): 

1310nm  1490nm  1550nm  
Distanc

e (m) 
 

Test Measurement  

(CO to 1st TP): 
1310nm  1490nm  1550nm  

Distanc

e (m) 
 

Test Measurement  

(Segment  Services  A‐

END to B‐END) 

1310nm  1490nm  1550nm  
Distanc

e (m) 
 

Certified by  NLT: 

Technician Name: 

 

Date: 

Technician Signature:        Time: 
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End-Users can refer to their retail service providers for more information to address and resolve any 

end user service related issues.  

*Please delete where inapplicable. 

 

 

 

                                                                    

OPTICAL MEASUREMENTS, WHERE POSSIBLE (Measured by NLT) 
Fault description: 
 
 

Test Measurement  

(CO to Serving 

Cabinet): 

1310nm  1490nm  1550nm  
Distance 

(m) 
 

Test Measurement  

(CO to 1st TP): 
1310nm  1490nm  1550nm  

Distance 

(m) 
 

Test Measurement  

(Segment Services A-

END to B-END) 

1310nm  1490nm  1550nm  
Distance 

(m) 
 

Certified by :                                                                                              

RL Name: Date: 

RL Signature:                                                                   Time: 

Fault Root Cause Description 

 
 

ACTION TAKEN/ADDITIONAL REMARKS 
 
 
 

CUSTOMER ACKNOWLEDGEMENT AND ACCEPTANCE 

Remarks/Comments: 
 
 
This is to acknowledge that the fibre fault rectification has been attended and the fault resolution is 
effective  

Fault Attended by: Resolution Accepted by End-User: 

Technician Name:  
End-User Signature:  

Technician Signature:  

Resolution Verified and Accepted by RL (Only applicable for 1 hour activation) : 
RL Name: 
 
 

 
RL Signature: 
 
 

 


