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1. DEFINITIONS AND INTERPRETATION  
 
1.1 Unless otherwise defined herein, terms defined and expressions construed in the 

Master ICO Agreement shall have the same meanings and construction in these 
General Service Terms and Conditions. 

 
1.2 In these General Service Terms and Conditions, a reference to a paragraph, unless 

stated otherwise, is to a paragraph of these General Service Terms and Conditions.  
 
1.3 In these General Service Terms and Conditions: 
 

Affected 
Connection  
 

means a Connection which is (a) the subject of a Fault; or (b) in 
respect of which the SLA is not met (as the case may be), and 
in each case, the Contracting QP has submitted a claim therefor 
in accordance with these General Terms and Conditions; 
 

Affiliated 
Operator 

has the meaning ascribed to it in the Code; 
 
 

Connection means a connection installed by Nucleus Connect pursuant to 
its provision of a Basic Mandated Service to the Contracting QP;  
 

Deactivation or 
Deactivate 
 

means terminating a Basic Mandated Service which has been 
activated and being provided to the Contracting QP; 
 

End-User 
Connection 
 

means the following services: 
 
1. Residential Per-End-User Connection; 
 
2. Non-Residential Per-End-User Connection; 
 
3. NBAP Per-End-User Connection; 
 
4. L2 VPN Service; 
 
5. L3 VPN Service; and 
 
6. E-LAN Service; 
 

EPL-Gigabit 
Connection 
 

means a gigabit point-to-point Ethernet private line between two 
Non-Residential Premises;  
 

Express SAP means the express SAP which service activation period(s) are 
set out in paragraphs 2 of Appendix 1; 
  

Fault 
 

means a fault in a Connection, provided that any service 
unavailability due to any planned network maintenance shall not 
constitute a Fault; 
 

Installation 
Charge 
 

in relation to a Connection, means the NC Charges payable by 
the Contracting QP in respect of the installation of such 
Connection as set out in the Service Schedule for such 
Connection; 
 

Manual 
Process 
 

has the meaning ascribed to it in paragraph 2.2; 
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Modification or 
Modify 
 

in relation to any Connection to be provided or being provided to 
the Contracting QP, means: 
 
(a) any upgrade or downgrade of subscribed bandwidth 

and/or Class of Service;  
 
(b) any changes in layer 2 or layer 3 network protocol 

information; and/or 
 
(c) any other grounds for modification as may be set out in 

the Service Schedule for such Connection,  
 
provided that any changes to installation address shall not 
constitute a Modification but shall constitute a relocation upon 
which paragraph 7 shall apply;  
 

MTTR 
 

has the meaning ascribed to it in paragraph 9.9; 
 

NBAP Service 
Port  
 

means a Service Port situated at NBAP; 
 
 

NetCo Licence 
 

means the Facilities-based Operator Licence granted by the 
Authority to OpenNet in relation to the provision of 
telecommunication services;  
 

NetCo Network 
 

means the passive infrastructure for the Next Generation 
National Broadband Network which is designed, built and 
operated by OpenNet; 
 

Non-
Residential 
Service Port  

means a Service Port situated at Non-Residential Premises; 
 
 

  
Order  means an order in respect of Basic Mandated Services 

submitted by the Contracting QP to Nucleus Connect;  
 

Prescribed 
SAP 
 

has the meaning ascribed to it in paragraph 1 of Appendix 1, 
comprising the Express SAP or the Standard SAP; 
 
 

QP 
 

means a Operating Company Qualifying Person who is a 
Facilities-Based Operator, a Services-Based Operator or 
Broadcasting Licensee; 
 

Request Quota 
 

has the meaning ascribed to it in paragraph 2.5; 
 

Residential 
Service Port 
 

means a Service Port situated at Residential Premises; 
 
 

RFS Date 
 

means the date on which a Connection or a Modification (as the 
case may be) is activated, in each case such that it is available 
and ready for the Contracting QP to use, which shall either be 
notified by Nucleus Connect to the Contracting QP or agreed by 
Nucleus Connect and the Contracting QP (as the case may be) 
pursuant to these General Service Terms and Conditions;  
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RSP Portal has the meaning ascribed to it in the Service Schedule for 
Platform Connection Service; 
 

SAP 
 

means the service activation period commencing from the SAP 
Start Date within which Nucleus Connect shall activate the 
required Connection or Modification (as the case may be);  
 

SAP Start Date 
 

in relation to an Order submitted by the Contracting QP which is 
not rejected by Nucleus Connect, means the date on which such 
Order is due to be processed by Nucleus Connect pursuant to 
and in accordance with these General Service Terms and 
Conditions; 
  

Service Port 
 

means the physical port which the Contracting QP’s or End-
User’s equipment shall interface to the Active Network for the 
purpose of receiving or using the relevant Connection;  
 

SLA 
 

has the meaning ascribed to it in paragraph 1 of Appendix 2; 
and 
 

Standard SAP means the standard SAP which service activation period(s) are 
set out in paragraphs 2 and 3 of Appendix 1; 
  

1.4 In these General Service Terms and Conditions, unless otherwise stated herein, the 
reference to “third party” shall not include Nucleus Connect’s contractors and/or 
suppliers.  

 
 
2. ORDER HANDLING  
 
2.1 The Contracting QP must place Orders for any of the following purposes in 

accordance with paragraph 2.2: 
 

(a) subject to paragraph 4.1, to take up Basic Mandated Service(s); 
 
(b) to Modify Basic Mandated Service(s) taken up or to be taken up by the 

Contracting QP; and/or 
 

(c) to Deactivate Basic Mandated Service(s) taken up by the Contracting QP. 
 
2.2 The Contracting QP shall use the Platform to place Orders, or (only if the Platform is 

not in operation) shall send Orders using the application form attached to the relevant 
Service Schedule by email to orderdesk@nucleusconnect.com (and/or such other 
email address as Nucleus Connect may notify the Contracting QP from time to time) 
in the first instance or if email is not available for any reason by facsimile to (65) 6808 
2820 (or such other facsimile number as Nucleus Connect may notify the Contracting 
QP from time to time) (the latter method shall hereinafter be referred to as the 
“Manual Process”). 

 
2.3 The Contracting QP is responsible for the acts and omissions of its Authorised Users 

in connection with the Platform and the Manual Process. 
 
2.4 All Orders received by Nucleus Connect will be processed by Nucleus Connect on a 

‘first come, first served’ basis in the order in which they are received.  For Orders 
received via the Platform or via email, Nucleus Connect shall notify and send to the 
Contracting QP an acknowledgement that the Orders have been received.  

mailto:orderdesk@nucleusconnect.com�
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2.5 The Contracting QP acknowledges and agrees that Nucleus Connect is able to 

process up to four hundred and ten (410) Orders, for Residential Per-End-User 
Connections and/or Non-Residential Per-End-User Connections and/or Connections 
provided through the Residential Service Port and/or Non-Residential Service Port for 
L2 VPN Service, E-LAN Service or L3 VPN Service (that utilise resources provided by 
OpenNet), from all Contracting QPs per Business Day (the “Request Quota”) as 
follows: 

 
(a) if Nucleus Connect receives such an Order before 12 noon on a Business 

Day for which the Request Quota has not been exceeded and the request 
quota of OpenNet has not been exceeded, Nucleus Connect shall process 
such an Order on the same day of receipt; or 

 
(b) if Nucleus Connect receives such an Order: 

 
(i) after 12 noon on a Business Day for which the Request Quota has 

not been exceeded; 
 
(ii) on a non-Business Day; 
 
(iii) at any time on a Business Day for which the Request Quota has 

been exceeded; or 
 

(iv) at any time on a Business Day for which the request quota of 
OpenNet has been exceeded. 

 
Nucleus Connect shall process such Order in the order in which it was 
received on the next Business Day for which the Request Quota has not 
been exceeded and the request quota of OpenNet has not been exceeded.  

 
Any rejection of such an Order by Nucleus Connect pursuant to paragraph 2.8 or 2.9 
(as the case may be), and the reasons therefor, shall be notified to the Contracting 
QP by the next Business Day after such Order is due to be processed in accordance 
with this paragraph 2.5.  

 
2.6 All other Orders, including Residential Per-End-User Connections, Non-Residential 

Per-End-User Connections and/or Connections provided through the Residential 
Service Port and/or Non-Residential Service Port for L2 VPN Service, E-LAN Service 
or L3 VPN Service (that do not ultilise resources provided by OpenNet) are not 
subject to the Request Quota, and Nucleus Connect shall use commercially 
reasonable efforts to process each such Order received and notify the Contracting 
QP by the next Business Day if Nucleus Connect rejects such Order pursuant to 
paragraph 2.8 or 2.9 (as the case may be). If Nucleus Connect is not able to do so, 
Nucleus Connect shall notify the Contracting QP of such inability by the next 
Business Day following such receipt, and at the same time provide the date by which 
Nucleus Connect will process such Order, which date shall be no later than the date 
falling three (3) Business Days thereafter. Any rejection of such an Order by Nucleus 
Connect pursuant to paragraph 2.8 or 2.9 (as the case may be), and the reasons 
therefor, shall be notified to the Contracting QP by the next Business Day after such 
Order is due to be processed in accordance with this paragraph 2.6. 

 
2.7 Any notification by Nucleus Connect to the Contracting QP pursuant to paragraph 2.5 

or 2.6 shall be via the Platform, or (only if the Platform is not available) by email in the 
first instance or if email is not available for any reason by facsimile, to the email 
address or facsimile number of the “Primary contact person” specified in Annex 5 of 
the Master ICO Agreement.  
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2.8 Subject to paragraph 2.10, the Contracting QP acknowledges and agrees that 
Nucleus Connect shall be entitled to reject any Order submitted by the Contracting 
QP to take up a Basic Mandated Service in any of the following circumstances: 
 
(a) where such Order is not in the prescribed form; 
 
(b) where the information in such Order is illegible, inaccurate, incomplete or 

incorrect;  
 

(c) where the RFS Date specified in such Order (if any) falls on a date which is 
earlier than the date of the last day of the Prescribed SAP applicable to such 
Basic Mandated Service; and 

 
(d) where the Contracting QP has committed a material breach of the ICO 

Agreement. 
 
2.9 Subject to paragraph 2.10, the Contracting QP acknowledges and agrees that 

Nucleus Connect shall be entitled to reject any Order submitted by the Contracting 
QP to Modify, Cancel or Deactivate a Basic Mandated Service in any of the following 
circumstances: 
 
(a) where such Order is not in the prescribed form; 
 
(b) where the information in such Order is illegible, inaccurate, incomplete or 

incorrect;  
 

(c) where the RFS Date specified in such Order (if any) falls on a date which is 
earlier than the date of the last day of the Prescribed SAP applicable to such 
Basic Mandated Service; and 

 
(d) (only applicable in the case of an Order to Modify) where the Contracting QP 

has committed a material breach of the ICO Agreement.   
 

2.10 Where the Platform is in operation, the grounds in paragraphs 2.8(a) to 2.8(c) and 
paragraphs 2.9(a) to 2.9(c) shall not automatically entitle Nucleus Connect to reject 
an Order. In the event such grounds materialise, Nucleus Connect shall grant to the 
Contracting QP the opportunity to make the necessary corrections in real time via the 
Platform, without the need to re-enter all of the other correct information. If the 
Contracting QP does not make such correction as aforesaid, or the ground in 
paragraph 2.8(d) or 2.9(d) materialises, Nucleus Connect shall be entitled to reject 
such Order in which case the Service Schedule for the Basic Mandated Service 
specified in such rejected Order shall lapse, unless Nucleus Connect is separately 
providing the same Basic Mandated Service to the Contracting QP at the time, in 
which case such Service Schedule shall remain in force. 
  
 
 

3. CANCELLATION  
 
3.1 If an Order submitted by the Contracting QP to take up Residential Per-End-User 

Connection or Non-Residential Per-End-User Connection requires Nucleus Connect 
to take up OpenNet’s services and OpenNet notifies Nucleus Connect that it does not 
have sufficient capacity to provide such services: 

 
 (a) Nucleus Connect shall notify the Contracting QP of the same via the Platform 

or the Manual Process; and 
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 (b) the Contracting QP shall have the right to the Cancel the Order without 
charges within two (2) Business Days via the Platform or the Manual Process, 
failing which the Prescribed SAP applicable to the Order shall be 
automatically extended in accordance with paragraph 5(c) of Appendix 1.    

  
3.2 If there is an undue delay in provisioning and activating an Order for Residential Per-

End-User Connection or Non-Residential Per-End-User Connection for more than two 
(2) weeks after the RFS Date due to Nucleus Connect’s fault (including the fault of 
Nucleus Connect’s contractors and/or suppliers), the Contracting QP shall be entitled 
to cancel the Order without charges via the Platform or the Manual Process provided 
that (where the Order requires Nucleus Connect to take up OpenNet’s services) the 
said cancellation must occur before OpenNet’s activation of the said OpenNet’s 
services.    

 
3.3 Subject to paragraphs 3.1 and 3.2, the Contracting QP shall pay Nucleus Connect the 

applicable Charges for any Cancellation of any Basic Mandated Service as set out in 
these General Service Terms and Conditions or the Service Schedule for such Basic 
Mandated Service, in accordance with the Master ICO Agreement. 

 
3.4 Upon the Cancellation of a Basic Mandated Service, the Service Schedule for such 

Basic Mandated Service shall lapse, unless Nucleus Connect is separately providing 
the same Basic Mandated Service to the Contracting QP at the time, in which case 
such Service Schedule shall remain in force. 

 
 
4. TAKING UP BASIC MANDATED SERVICES  
 
4.1 Before the Contracting QP may submit any Order to take up any Basic Mandated 

Service (excluding any L2 VPN Service, E-LAN Service or L3 VPN Service), the 
Contracting QP must take up the Interoperability Testing Service offered by Nucleus 
Connect as an Ancillary Mandated Service under the Master ICO Agreement, and 
successfully complete the various tests which are mandatory for such Basic 
Mandated Service as set out in the Service Schedule in respect of the Inter-
operability Testing Service.  Notwithstanding the aforesaid, the Contracting QP may 
(at its own option) select to take up the Interoperability Testing Service in respect of 
any L2 VPN Service, E-LAN Service or L3 VPN Service.  

 
4.2 The Contracting QP shall pay Nucleus Connect the applicable Charges for any Basic 

Mandated Service provided by Nucleus Connect hereunder, as set out in the Service 
Schedule for such Basic Mandated Service, in accordance with the Master ICO 
Agreement. 

 
4.3 Nucleus Connect may require the Contracting QP to indicate appointment timeslot(s) 

in which the installation of services may take place. 
 
 
5. PROVISIONING BASIC MANDATED SERVICES 
 
5.1 If an Order submitted by the Contracting QP to take up a Basic Mandated Service is 

not rejected by Nucleus Connect or cancelled by the Contracting QP pursuant to 
paragraph 3.1 or 3.2, Nucleus Connect will provision and activate such Basic 
Mandated Service such that it is available and ready for the Contracting QP to use, in 
accordance with Appendix 1. 

 
5.2 Subject to paragraph 5.3, prior to provisioning and activating any Basic Mandated 

Service pursuant to paragraph 5.1 or Deactivating any Basic Mandated Service, if 
required by Nucleus Connect, Nucleus Connect and the Contracting QP shall agree 
on the third party charges (including building owner’s or management committee’s 
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charges) and/or OpenNet’s charges that are reasonably necessary for Nucleus 
Connect to incur in order for Nucleus Connect to undertake such provisioning and 
activation or Deactivation (such agreement not to be unreasonably delayed or 
withheld by each Party). Such agreed third party charges and/or OpenNet’s charges 
shall be passed on to the Contracting QP and borne entirely by the Contracting QP.  
In addition, in situations where OpenNet requires Nucleus Connect to agree on 
certain additional ON Charges (which can be one-time as well as recurring) and 
Nucleus Connect intends to on-pass such ON Charges to the Contracting QP, 
Nucleus Connect and the Contracting QP shall also agree on such ON Charges 
before Nucleus Connect proceeds to incur such ON Charges, and such agreement 
shall not be unreasonably delayed or withheld by each Party. 

 
5.3 Notwithstanding paragraph 5.2, in situations whereby due to requirements imposed 

by data centre operators or other third party premises’ owners, management or 
operators, Nucleus Connect needs to incur charges  (which can be one-time as well 
as recurring, including without limitation cabling charges, rack rental charges and 
power supply charges) in order to acquire and/or maintain access to data centres or 
third party premises in connection with the provision of the Basic Mandated Services.  
Accordingly, Nucleus Connect shall on-pass a pro-rated share of such charges to the 
Contracting QP in connection with the said acquisition or maintenance of access to 
such data centres or third party premises, on the following terms: 

  
(a) Nucleus Connect shall endeavour to apportion such charges fairly among all 

actual or potential Contracting QPs which will or may require access to such 
data centres or third party premises, that no single customer of Nucleus 
Connect (including the Contracting QP) would have to bear the full costs of 
the access;  

 
(b) Nucleus Connect shall seek the Contracting QP’s agreement before on-

passing its share of such charges (such agreement not to be unreasonably 
withheld or delayed); and  

 
(c) for the avoidance of doubt, for those charges that are recovered under 

paragraph 5.2, Nucleus Connect shall not recover them again under 
paragraph 5.3. 

 
5.4 Save as stated in the applicable Service Schedules, the term of each activated Basic 

Mandated Service shall be for a Minimum Term of twelve (12) months.  Each 
activated Basic Mandated Services shall continue for the entire Minimum Term until it 
is Deactivated in accordance with:   

 
(a) these General Service Terms and Conditions; and/or 
 
(b) the Master ICO Agreement. 

 
5.5 The Contracting QP acknowledges and agrees that: 
 

(a) Nucleus Connect will only provide the Basic Mandated Services in mainland 
Singapore and/or connected islands; 

 
(b) If applicable, Nucleus Connect shall be entitled to determine, in its sole and 

absolute discretion, the OpenNet CO from which a particular Basic Mandated 
Service will be provided; 

 
(c) Without prejudice to the generality of its obligations under the Master ICO 

Agreement, in connection with the installation of each Basic Mandated 
Service, the Contracting QP shall provide the following: 
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(i) power supply rated 240Volts, 13 Ampere, 50/60Hz; 
 
(ii) an environment with an operating temperature between 0 Degree 

Celsius and 40 Degree Celsius; 
 
(iii) safety gear, equipment and/or escort and access by qualified 

personnel in the event that the NBAP / End-User Premises is in a 
hazardous, dangerous and/or under-developed environment;  

 
(iv) for NBAP installation, a physically secured structure to mount 

Nucleus Connect’s equipment weighing not more than 3.5Kg and  
not larger than 400 mm x 400 mm x 150 mm (Height x Width x 
Depth); and 

 
(v) weather and tamper proof housing in the event that the NTE is to be 

installed at a location which is publicly accessible, or is not fully 
sheltered from weather elements; 

 
(d) Nucleus Connect shall take measures to ensure that the Basic Mandated 

Services provided to the Contracting QP shall be equivalent to the quality that 
Nucleus Connect provides to itself, its Affiliated Operators and any other QP; 
and 

 
(e) Except as expressly set out in the ICO Agreement, Nucleus Connect 

expressly disclaims all other warranties of any kind, whether express or 
implied, to the fullest extent allowed by law. In particular, Nucleus Connect 
does not warrant that any of the Basic Mandated Services are fault-free, 
provided that Nucleus Connect complies with the fault identification and 
reporting guidelines as set out in the ICO Agreement. No advice or 
information whether oral or written, obtained by the Contracting QP from 
Nucleus Connect or through the Basic Mandated Services will create any 
warranty not expressly set out herein. 

 
5.6 The Contracting QP further acknowledges and agrees that notwithstanding that 

Nucleus Connect has not rejected an Order submitted by the Contracting QP to take 
up Basic Mandated Services pursuant to paragraphs 2.8 or 2.9 (as the case may be), 
Nucleus Connect shall be entitled to reject such Order and not proceed with the 
provisioning of such Basic Mandated Services and shall not be liable to the 
Contracting QP therefor in any of the following circumstances: 

 
(a) where Nucleus Connect is unable to procure fibre to the relevant building or 

premises from OpenNet and such inability to procure fibre is not due to 
Nucleus Connect’s fault; 

 
(b) where such Order relates to a location to which the NetCo Network has not 

been rolled out and as at the date such Order is processed, the NetCo 
Network is not required to be rolled-out to such location under the terms of 
OpenNet’s NetCo Licence; 

 
(c) where Nucleus Connect is not able to fulfil such Order due to security and 

confidentiality requirements or restrictions imposed by any Singapore 
governmental or regulatory authority; 

 
(d) where the building/home owner, building management or End-User at the 

relevant premises obstructs or prohibits the performance by Nucleus Connect 
of the relevant and necessary works for the purpose of provisioning such 
Basic Mandated Services despite Nucleus Connect using its best efforts to 
expeditiously remedy such obstruction or prohibition; provided that in the 
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event that the Contracting QP raises a dispute as to whether or not Nucleus 
Connect has used its best efforts to expeditiously remedy such obstruction or 
prohibition, Nucleus Connect will provide evidence that it has used such best 
efforts and provided further that where such evidence is to be obtained from 
OpenNet, Nucleus Connect will provide such evidence only upon receiving 
the same from OpenNet;   

 
(e) where the provisioning of such Basic Mandated Services requires services 

from OpenNet and OpenNet rejects Nucleus Connect’s request for such 
services for whatever reason;  

 
(f) where the Contracting QP fails to procure access to the relevant premises for 

Nucleus Connect to provision such Basic Mandated Services; 
 
(g) where the Contracting QP has not ordered the appropriate Basic Mandated 

Services in relation to the designated installation site; 
 
(h) the equipment or services that the Contracting QP proposes to use or provide 

interfere with, or cause deterioration to services supplied by Nucleus Connect;  
 
(i) where Nucleus Connect and the Contracting QP are not able to agree on 

third party charges, OpenNet’s charges and/or ON Charges, pursuant to 
paragraph 5.2, that Nucleus Connect needs to incur in order to provision the 
relevant Basic Mandated Service;  

 
(j) where Nucleus Connect and the Contracting QP are not able to agree on 

charges to be on-passed to the Contracting QP, pursuant to paragraph 5.3, 
that Nucleus Connect needs to incur in order to provision the relevant Basic 
Mandated Service; and  

 
 (k) where the Prescribed SAPs do not apply and where Nucleus Connect and 

the Contracting QP cannot agree on an RFS Date pursuant to paragraph 4 or 
5 of Appendix 1,  

 
provided that, in each case, such circumstances are not due to Nucleus Connect’s 
fault. 

 
5.7 If any of the events in paragraph 5.6 materialise:  
 

(a) the Contracting QP shall bear: 
 

(i) where Nucleus Connect had subscribed or committed to subscribe 
for services from OpenNet to enable the provisioning of the relevant 
Basic Mandated Services for the Contracting QP, the ON Charges, 
except those ON Charges which would be subject to paragraph 
5.7(a)(iii), which have been incurred by Nucleus Connect, or which 
Nucleus Connect has committed to incur; 

 
(ii) any Third Party Charges which have been incurred by Nucleus 

Connect, or which Nucleus Connect has committed to incur;  
 
(iii) any other third party charges, OpenNet’s charges and/or ON 

Charges agreed pursuant to paragraph 5.2 or 6.3 which have been 
incurred by Nucleus Connect, or which Nucleus Connect has 
committed to incur; and 
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(iv) any charges agreed to be on-passed to the Contracting QP pursuant 
to paragraph 5.3 or 6.4 which have been incurred by Nucleus 
Connect, or which Nucleus Connect has committed to incur; and   

 
(b) in the case of paragraph 5.6(d), the Contracting QP shall indemnify Nucleus 

Connect against any claims or legal proceedings which are brought or 
threatened against Nucleus Connect by such building/home owner, building 
management or End-User as a consequence thereof; except where such 
claims or legal proceedings are caused by the deliberate or wilful breach or 
negligence of Nucleus Connect and/or its contractors. 

 
5.8 If there is a delay during the provisioning of a Basic Mandated Service, Nucleus 

Connect will notify the Contracting QP of the reasons for the delay and the 
estimated/revised timeframe required to complete the provisioning; provided that 
where the delay is due to OpenNet, Nucleus Connect will promptly make available 
such information to the Contracting QP only upon receiving the same from OpenNet.  
Such notification may be made by way of publication on the RSP Portal.   

 
 
6. MODIFICATION  
 
6.1 The Contracting QP shall pay Nucleus Connect the applicable Charges for any 

Modification of any existing Connection as set out in the Service Schedule for such 
Basic Mandated Service, in accordance with the Master ICO Agreement. 

 
6.2 If an Order submitted by the Contracting QP to Modify an existing Connection is not 

rejected by Nucleus Connect, Nucleus Connect will provision and activate such 
Modification such that it is available and ready for the Contracting QP to use, in 
accordance with Appendix 1.  

 
6.3 Subject to paragraph 6.4, prior to provisioning and activating any Modification 

pursuant to paragraph 6.2 or Deactivating any Basic Mandated Services as a result of 
any Modification, if required by Nucleus Connect, Nucleus Connect and the 
Contracting QP shall agree on the third party charges (including building owner’s or 
management committee’s charges) and/or OpenNet’s charges that are reasonably 
necessary for Nucleus Connect to incur in order for Nucleus Connect to undertake 
such provisioning and activation or Deactivation (such agreement not to be 
unreasonably delayed or withheld by either Party). Such agreed third party charges 
and/or OpenNet’s charges shall be borne entirely by the Contracting QP. In addition, 
in situations where OpenNet requires Nucleus Connect to agree on certain ON 
Charges and Nucleus Connect intends to on-pass such ON Charges to the 
Contracting QP, Nucleus Connect and the Contracting QP shall also agree on such 
ON Charges before Nucleus Connect proceeds to incur such ON Charges, and such 
agreement shall not to be unreasonably delayed or withheld by each Party. 

 
6.4 Notwithstanding paragraph 6.3, in situations whereby due to requirements imposed 

by data centre operators or other third party premises’ owners, management or 
operators, Nucleus Connect needs to incur charges (which can be one-time as well 
as recurring, including without limitation cabling charges, rack rental charges and 
power supply charges) in order to acquire and/or maintain access to data centres or 
third party premises in connection with the provision and activation of any 
Modification.  Accordingly, Nucleus Connect shall on-pass a pro-rated share of such 
charges to the Contracting QP in connection with the said acquisition or maintenance 
of access to such data centres or third party premises, on the following terms:  

 
(a) Nucleus Connect shall endeavour to apportion such charges fairly among all 

actual or potential Contracting QPs which will or may require access to such 
data centres or third party premises, that no single customer of Nucleus 
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Connect (including the Contracting QP) would have to bear the full costs of 
the access;  

 
(b) Nucleus Connect shall seek the Contracting QP’s agreement before on-

passing its share of such charges (such agreement not to be unreasonably 
withheld or delayed); and 

 
(c) for the avoidance of doubt, for those charges that are recovered under 

paragraph 6.3, Nucleus Connect shall not recover them again under 
Paragraph 6.4. 

 
6.5 The Minimum Term of a Basic Mandated Service which has been subject to 

Modification shall not restart, but shall continue from the existing applicable Minimum 
Term of such Basic Mandated Service.  

 
6.6 The Contracting QP acknowledges and agrees that notwithstanding that Nucleus 

Connect has not rejected an Order submitted by the Contracting QP to Modify an 
existing Connection, Nucleus Connect will not be able to proceed with the 
provisioning of such Modification and shall not be liable to the Contracting QP 
therefor in any of the following circumstances: 

 
(a) where Nucleus Connect and the Contracting QP are not able to agree on 

third party charges, OpenNet’s charges and/or ON Charges, pursuant to 
paragraph 6.3, that Nucleus Connect needs to incur in order to provision 
such Modification;  
 

(b) where Nucleus Connect and the Contracting QP are not able to agree on 
charges to be on-passed to the Contracting QP, pursuant to paragraph 6.4, 
that Nucleus Connect needs to incur in order to provision such Modification; 
and  

  
(c) where the Prescribed SAPs do not apply and where Nucleus Connect and 

the Contracting QP cannot agree on an RFS Date pursuant to paragraph 4 or 
5 of Appendix 1,  

 
provided that, in each case, such circumstances are not due to Nucleus Connect’s 
fault. 

 
 
7. RELOCATION   
 
7.1 Save as expressly stated in paragraphs 7.2 and 14, the Contracting QP shall not be 

entitled to request the relocation of any Basic Mandated Service being provided to it.  
Save as expressly stated in paragraph 7.2, if the Contracting QP requires the 
relocation of any such Basic Mandated Service (the “Relevant Basic Mandated 
Service”), the Contracting QP shall: 

 
(a) place an Order for the Deactivation of the Relevant Basic Mandated Service, 

whereupon paragraph 8 will apply; and  
 
(b) place an Order to take up a new Relevant Basic Mandated Service, 

whereupon paragraph 4 will apply. 
 

For the purpose of this paragraph 7.1, “relocation” means any changes to installation 
address and/or 1st TP.  

 
7.2 (a) The provisions of this paragraph 7.2 shall apply to Residential Per-End-User 

Connections and Non-Residential Per-End-User Connections only. 
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 (b) The Contracting QP may request to relocate the Residential Per-End-User 

Connection (or as the case may be, the Non-Residential Per-End-User 
Connection) for an End-User to the End-User’s new or other residential 
address of the same type (or as the case may be, the End-User’s new or 
other non-residential address of the same type) giving, amongst others, the 
following information: 

 
(i) the service identifier of existing Residential Per-End-User Connection 

(or as the case may be, existing Non-Residential Per-End-User 
Connection) at the former residential premises (or as the case may 
be, former non-residential premises); 

 
(ii) the service activate date at new residential premises (or as the case 

may be, new non-residential premises); 
 
(iii) all applicable supporting documents evidencing the request for 

Relocation is at the request of or for the benefit of one End-User; and 
 
(iv) such other information and/or documents as may be required by 

OpenNet from time to time. 
 

(c) (i) Subject always to these General Service Terms and Conditions and 
the Service Schedule for Residential Per-End-User Connection, 
Nucleus Connect shall provide the Relocation Service by installing 
(where applicable) and activating a new Residential Per-End-User 
Connection at the new Residential Premises in accordance with 
paragraphs 4 and 5, followed by Deactivation of the existing 
Residential Per-End-User Connection at the former premises. No 
Early Termination Charge will apply to the Deactivation of the 
existing Residential Per-End-User Connection. The expiry date of the 
Minimum Term which will be computed from the initial Order remains 
unchanged. 

 
 (ii) Subject always to these General Service Terms and Conditions and 

the Service Schedule for Non-Residential Per-End-User Connection, 
Nucleus Connect shall provide the Relocation Service by installing 
(where applicable) and activating a new Non-Residential Per-End-
User Connection at the new Non-Residential Premises in accordance 
with paragraphs 4 and 5, followed by Deactivation of the existing 
Non-Residential Per-End-User Connection at the former premises.  
No Early Termination Charge will apply to the Deactivation of the 
existing Non-Residential Per-End-User Connection. The expiry date 
of the Minimum Term which will be computed from the initial Order 
remains unchanged. 

 
 (d) For the avoidance of doubt, each request for Relocation Service shall 

constitute one (1) Order for Residential Per-End-User Connection (or as the 
case may be, Non-Residential Per-End-User Connection), which must fall 
within the Request Quota. 

 
(e) (i) The Contracting QP shall pay the applicable Charges for every 

request for Relocation of  Residential Per-End-User Connection 
which includes the following Charges in accordance with the Service 
Schedule for Residential Per-End-User Connection: 

 
(1) Installation Charges in respect of the new Residential Per-

End-User Connection. 
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(2) Deactivation Charges in respect of the Deactivation of the 

existing Residential Per-End-User Connection. 
 
A Cancellation Charge equal to the Cancellation Charge as set out in 
the Service Schedule for Residential Per-End-User Connection shall 
be applicable if the Contracting QP cancels the request for 
Relocation Service after acceptance by Nucleus Connect.  A change 
in the address of the End-User’s new residential premises shall 
constitute a cancellation. 

 
(ii) The Contracting QP shall pay the applicable Charges for every 

request for Relocation of Non-Residential Per-End-User Connection 
which includes the following Charges in accordance with the Service 
Schedule for Non-Residential Per-End-User Connection: 

 
(1) Installation Charges in respect of the new Non-Residential 

Per-End-User Connection. 
 
(2) Deactivation Charges in respect of the Deactivation of the 

existing Non-Residential Per-End-User Connection. 
 

A Cancellation Charge equal to the Cancellation Charge as set out in 
the Service Schedule for Non-Residential Per-End-User Connection 
shall be applicable if the Contracting QP cancels the request for 
Relocation Service after acceptance by Nucleus Connect.  A change 
in the address of the End-User’s new non-residential premises shall 
constitute a cancellation. 
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8. DEACTIVATION 
 
8.1 Subject to paragraph 8.2, the Contracting QP may Deactivate a Basic Mandated 

Service by submitting a Deactivation Order in accordance with paragraph 2.  The 
periods for the Deactivation of the Basic Mandated Services are as set out below. 

 
Type of Basic Mandated Services 
 

Service Deactivation  Period 
(from Service Deactivation Start Date) 
 

i. Residential Per-End-User 
Connection 

 
ii.  Non-Residential Per-End-User 

Connection 
 
iii. L2 VPN Service 
 
iv. L3 VPN Service 
 
v. E-LAN Service 
 

1 Business Day  
 
Where Nucleus Connect does not require 
the collection of NC Equipment, the 
Service Deactivation Start Date means 
the date of Nucleus Connect’s receipt of 
the Deactivation Order. 
 
Where Nucleus Connect requires the 
collection of NC Equipment, the Service 
Deactivation Start Date means the date 
on which NC Equipment is successfully 
collected by or returned to Nucleus 
Connect. Where failure to collect the NC 
Equipment is due to Nucleus Connect’s 
fault, then the appointment date for the 
collection of the NC Equipment shall be 
the Service Deactivation Start Date. 
 
 

 
Type of Basic Mandated Services 
 

Service Deactivation  Period 
(from Service Deactivation Start Date) 
 

i. QP-EVPL Service Port 
 
ii. AG-EVC 
 
iii. PB-EVC 
 
iv.  NBAP Per-User Connection 
 
v L2 VPN Service (NBAP Service 

Port) 
 
vi. L3 VPN Service (NBAP Service 

Port) 
 
vii. E-LAN Service (NBAP) 
 

35 days 
 
The Service Deactivation Start Date 
means the date of Nucleus Connect’s 
receipt of the Deactivation Order. 
 

 
In the event of the Deactivation of a Basic Mandated Service: 
 
(a) Nucleus Connect shall immediately notify the Contracting QP whether 

Nucleus Connect intends to retrieve any and all NC Equipment (which is used 
in connection with the Deactivated Basic Mandated Service) installed at the 
relevant End-Users’ Sites; 
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(b) if Nucleus Connect intends to retrieve the said NC Equipment, the 

Contracting QP shall (within seven (7) Business Days of the submission of 
the Deactivation Order or such period of time as may be agreed between the 
Parties in writing) arrange appointments with the End-Users for the purposes 
of enabling Nucleus Connect to retrieve the said NC Equipment from the End-
Users’ Sites.  The said appointment times shall be mutually agreed between 
the Parties taking into consideration the availability of the End-Users; such 
agreement not to be unreasonably withheld or delayed.  

 
 The Contracting QP shall (at its own costs) facilitate Nucleus Connect’s entry 

into the End-Users’ Sites during the said appointed times, in accordance with 
Clause 8.4(b) of the main body of the Master ICO Agreement. 

 
(c) If Nucleus Connect (through no fault on its part) is unable to acquire access 

to any End-User Site on the first said appointed time to retrieve the said NC 
Equipment, the Contracting QP shall promptly schedule another appointment 
(“second said appointment”) for the retrieval. The second said appointment 
shall be within one calendar week from the first appointment. In the event that 
the Contracting QP fails or refuses to schedule the second said appointment 
promptly or Nucleus Connect is still unable to acquire access to the End-User 
Site on the second said appointment to retrieve the said NC Equipment, 
Nucleus Connect shall be entitled to regard the said NC Equipment as lost 
and impose on the Contracting QP the replacement costs of the said NC 
Equipment in accordance with sub-paragraph (d) below; 

 
(d) if the Contracting QP wishes to retrieve any NC Equipment (which is used in 

connection with the Deactivated Basic Mandated Service) installed at the 
relevant End-Users’ Sites, the Contracting QP shall seek Nucleus Connect’s 
prior written consent thereof and the Parties shall agree on the necessary 
arrangements for doing so (such agreement not to be unreasonably withheld).  
In the event that Nucleus Connect agrees to the Contracting QP retrieving 
any NC Equipment, the Contracting QP shall not be liable for any collection 
charge (where applicable) from Nucleus Connect in respect of that NC 
Equipment if the Contracting QP has retrieved and returned the same to 
Nucleus Connect; and 

 
(e) if any NC Equipment (which is used in connection with the Deactivated Basic 

Mandated Service) is lost or damaged, Nucleus Connect is unable to retrieve 
the said NC Equipment from the End-Users’ Sites in accordance with sub-
paragraph (b) above or (as the case may be) the Contracting Party fails to 
retrieve and return the said NC Equipment to Nucleus Connect in accordance 
with sub-paragraph (c) above, Nucleus Connect shall be entitled to impose on 
the Contracting QP the replacement costs of the said NC Equipment; 
Provided That Nucleus Connect shall not be entitled to impose any such 
replacement costs for:  
  
(i) any damage to the said NC Equipment arising from reasonable fair and 

wear; and/or 
 
(ii) (in the case of Nucleus Connect being the party responsible for 

retrieving the said NC Equipment from the End-Users’ Sites in 
accordance with sub-paragraph (b) above) any loss or damage to the 
said NC Equipment if Nucleus Connect fails to retrieve the said NC 
Equipment during the said appointed times due to its fault.  

 
8.2 The Contracting QP shall pay Nucleus Connect the applicable Charges for any 

Deactivation of any Connection, and if such Deactivation takes place prior to the 
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Minimum Term of such Connection, the Contracting QP shall also pay Nucleus 
Connect the applicable Early Termination Charge, in each case, as set out in the 
applicable Service Schedule, in accordance with the Master ICO Agreement.   

 
8.3 In connection with the Deactivation of any Connection, if Nucleus Connect receives 

any request from the Contracting QP for Removal, Nucleus Connect will check if the 
Termination Point is in use by any party. Nucleus Connect will reject the request if the 
Termination Point is in use, otherwise Nucleus Connect shall perform such Removal 
which shall not include removal of any part of NetCo Network or Nucleus Connect’s 
Network, surface trunking and/or Termination Point that are concealed either by a 
false ceiling, within any furniture or rendered inaccessible.  The Contracting QP shall 
render all necessary assistance for the purposes of obtaining the relevant approvals 
or consents from the relevant building owner or authorities such that Nucleus 
Connect and/or its contractors have ease of access to perform such Removal.  The 
Parties shall cooperate in good faith to secure the approvals or consents.  Nucleus 
Connect shall not be responsible or liable for moving and/or shifting of any furniture or 
items at the relevant premises, re-plastering of the wall, performing any painting 
works and/or reinstating the wall and/or other fittings accordingly. The Contracting QP 
shall bear all applicable ON Charges and other third party charges for the Removal.   

 
8.4 Upon the Deactivation of a Connection being effective, the applicable Service 

Schedule shall lapse, unless Nucleus Connect is separately providing Connection(s) 
under the same Service Schedule to the Contracting QP at the time, in which case 
such Service Schedule shall remain in force. 

 
 
9. FAULT MANAGEMENT AND RECTIFICATION 
 

 
Fault Management Procedure 

9.1 In the event of a Fault, the Contracting QP shall carry out such testing and 
investigations as may be necessary to ascertain and ensure that such Fault does not 
lie with, or is primarily caused by, the equipment or software of the Contracting QP or 
the End-User.  

 
9.2 If the results of testing and investigations by the Contracting QP lead to the 

reasonable belief that the Fault lies within Nucleus Connect’s Network, the 
Contracting QP may: 

 
(a) open a trouble ticket via the Platform;  
 
(b) contact the Fault management hotline at (65) 6808 2700 (and/or such other 

telephone number as Nucleus Connect may notify the Contracting QP from 
time to time) (the “Fault Management Hotline”); or 

 
(c) if neither of the foregoing is available, email Nucleus Connect 

at helpdesk@nucleusconnect.com (and/or such other email address as 
Nucleus Connect may notify the Contracting QP from time to time), 

 
and, in each case, provide a detailed description of the Fault (the “Fault Report”). 
Nucleus Connect will use all reasonable efforts to ensure that the Platform and the 
Fault Management Hotline are available to the Contracting QP on a 24 by 7 basis. 

 
9.3 Upon receipt of a Fault Report from the Contracting QP pursuant to paragraph 9.2, 

Nucleus Connect shall investigate the cause of the Fault which is the subject of such 
Fault Report, in a diligent and responsible manner as would be expected of a 
competent service provider. Nucleus Connect shall update the Contracting QP as and 
when there is a change in status of the fault investigation / rectification work. 

mailto:helpdesk@nucleusconnect.com�
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9.4 If, following investigations, Nucleus Connect is not able to identify the cause of the 

Fault, the Contracting QP shall attend a fault identification coordination meeting if 
requested by Nucleus Connect. 

 
9.5 The Contracting QP may request Nucleus Connect for a joint investigation to rectify 

the Fault. If, following such joint investigations, it is ascertained that the Fault is not 
within Nucleus Connect’s Network or its suppliers’ and contractors’ networks or 
equipment, the Contracting QP shall pay to Nucleus Connect the applicable charges 
in respect of such joint investigation as set out in the relevant Service Schedule. Any 
charges imposed by Nucleus Connect’s suppliers and contractors shall not be borne 
by the Contracting QP. 

 
9.6 If the Contracting QP reports a Fault in accordance with paragraph 9.2 and following 

investigations by Nucleus Connect, either no Fault is found or Nucleus Connect 
determines that the alleged Fault is not with Nucleus Connect’s, its suppliers’ or 
contractors’ network or equipment, Nucleus Connect may, at its sole and absolute 
discretion, charge the Contracting QP a fee for the fault report (No Fault Found 
Charge) as set out in the relevant Service Schedule. If Nucleus Connect imposes the 
No Fault Found Charge on the Contracting QP, Nucleus Connect will provide the 
Contracting QP with a customer incident report (the “Incident Report”) setting out the 
finding of Nucleus Connect’s investigations; Provided That Nucleus Connect will not 
be obliged to provide the Contracting QP with the Incident Report if (a) the alleged 
Fault relates to a matter arising out of OpenNet’s network or equipment and (b) 
OpenNet has not provided Nucleus Connect with any reason for determining that 
there is no fault with OpenNet’s network or (as the case may be) equipment.  Any 
charges imposed by Nucleus Connect’s suppliers and contractors shall not be borne 
by the Contracting QP. 

 
9.7 The relevant Connection which is the subject of a Fault shall be deemed to be 

restored when Nucleus Connect has tested and confirmed to the Contracting QP that 
it has been restored. 

 
9.8 The Contracting QP shall provide such resources and assistance as may be 

necessary or reasonably required by Nucleus Connect so that all investigations and 
fault rectification can be conducted safely. 

  

  
MTTR 

9.9 The MTTR shall mean the average time taken by Nucleus Connect to restore service 
for all Fault incidents during a month which the Contracting QP has submitted a claim 
for, which shall be: 
 
(a) four (4) hours, in the case of Residential Per-End-User Connections, NBAP 

Per-End-User Connections and Connections provided through the 
Residential Service Port and NBAP Service Port; and  

 
(b) three (3) hours, in the case of Non-Residential Per-End-User Connections 

and Connections provided through the Non-Residential Service Port.  
 
Where it is determined that a Fault lies within Nucleus Connect’s Network or 
equipment, calculation of time for the purposes of MTTR commences from the time 
such Fault is reported by the Contracting QP in accordance with paragraph 9.2. 

 
9.10 If the actual MTTR for a particular month (the “Relevant Month”) is more than the 

MTTR specified in paragraphs 9.9(a) and 9.9(b), and subject to paragraphs 9.11 and 
9.13, Nucleus Connect shall compensate the Contracting QP by way of a percentage 
reduction in the Monthly Recurring NC Charge for each Affected Connection for the 
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Relevant Month, in accordance with the tables below. The amount of compensation 
will be credited into the Contracting QP’s account after it has been processed by 
Nucleus Connect and will be reflected in Nucleus Connect’s next invoice to the 
Contracting QP in accordance with Nucleus Connect’s billing cycle. 

 

Actual MTTR for Relevant 
Month (Residential/NBAP) 

 
Percentage Reduction in 

Monthly Recurring NC 
Charge per Affected 

Connection 

≤ 4 hours No Compensation 

> 4 hours but ≤ 6 hours  10% 

> 6 hours but ≤ 10 hours 20% 

> 10 hours  30% 
  

Actual MTTR for Relevant 
Month (Non-Residential) 

 
Percentage Reduction in 

Monthly Recurring NC 
Charge per Affected 

Connection 

≤ 3 hours No Compensation 

> 3 hours but ≤ 5 hours  10% 

> 5 hours but ≤ 10 hours 20% 

> 10 hours  30% 
 
9.11 In order for the Contracting QP to be granted the compensation referred to in 

paragraph 9.10, it shall submit a claim therefor within thirty (30) days of the 
completion of the relevant month on which the MTTR was measured. The Contracting 
QP acknowledges and agrees that a failure to make a claim within the said thirty (30)-
day period means that the Contracting QP waives any entitlement to the 
compensation in respect of that claim.  

 
9.12 If the Contracting QP disputes Nucleus Connect’s record on the MTTR and/or the 

amount of compensation, the Contracting QP shall not be entitled to be credited with 
any compensation until and unless the dispute has been resolved. Disputes shall be 
resolved in accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as 
applicable. 

 
9.13 The Contracting QP shall not be entitled to make any claim under this paragraph 9 in 

any of the following circumstances: 
 

(a) where the Affected Connection is disconnected and/or reconnected by 
reason of it being suspended pursuant to the ICO Agreement and such 
suspension is not due to Nucleus Connect’s fault;   

 
(b) Fault due to any equipment, software, wiring and/or cabling owned or 

operated by or on behalf of the Contracting QP;  
 
(c) the restoration of the Affected Connection where any site coordinating 

meeting, joint investigation meeting or fault identification coordination 
meeting is involved, except where (i) the fault is due to Nucleus Connect and 
(ii) the Contracting QP has not contributed to any delay in setting up the 
meeting.  Notwithstanding the aforesaid, in determining whether or not 
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Nucleus Connect has met the MTTR, the time taken from the start of 
arranging any site-coordination meeting, joint investigation meeting or fault 
identification coordination meeting up to the conclusion of the meeting, shall 
be always excluded; 

 
(d) where permission to access the premises or building to provision the required 

service is denied or delayed by End-User or building management/owner 
despite Nucleus Connect using its best efforts to expeditiously remedy such 
denial or delay; provided that in the event that the Contracting QP raises a 
dispute as to whether or not Nucleus Connect has used its best efforts to 
expeditiously remedy such denial or delay, Nucleus Connect will provide 
evidence that it has used such best efforts and provided further that where 
such evidence is to be obtained from OpenNet, Nucleus Connect will provide 
such evidence only upon receiving the same from OpenNet;  

 
(e) (without prejudice to sub-paragraph (d) above) Nucleus Connect is unable to 

obtain or maintain any licence or permission necessary to the restoration of 
the Affected Connection despite using its best efforts to obtain expeditiously 
or maintain such licence or permission.  Notwithstanding the aforesaid, in 
determining whether or not Nucleus Connect has met the MTTR, the time 
taken by Nucleus Connect to obtain or maintain such licence or permission 
shall be always excluded; provided that in the event that the Contracting QP 
raises a dispute as to whether or not Nucleus Connect has used its best 
efforts to obtain or maintain such licence or permission, Nucleus Connect will 
provide evidence that it has used such best efforts and provided further that 
where such evidence is to be obtained from OpenNet, Nucleus Connect will 
provide such evidence only upon receiving the same from OpenNet;  

  
(f) where Nucleus Connect has difficulty accessing or working in the building or 

End-User’s Premises due to such building or Premises being inaccessible, in 
unsafe working condition or in any other inadequate or deficient state despite 
using its best efforts to expeditiously remedy such difficulties; provided that in 
the event that the Contracting QP raises a dispute as to whether or not 
Nucleus Connect has used its best efforts to expeditiously remedy such 
difficulties, Nucleus Connect will provide evidence that it has used such best 
efforts and provided further that where such evidence is to be obtained from 
OpenNet, Nucleus Connect will provide such evidence only upon receiving 
the same from OpenNet;   

 
(g) the Fault is due to the equipment and/or software used by the Contracting QP 

or End-User to implement, receive or use the Basic Mandated Services; 
 

(h) the service unavailability is due to a planned network maintenance between 
Nucleus Connect and OpenNet and the Contracting QP has been informed of 
any scheduled service interruption in accordance with Clause 5.5 of the main 
body of the Master ICO Agreement; 

 
(i) the Fault is due to matters beyond Nucleus Connect’s control, including 

without limitation, the actions or inaction of the Contracting QP and/or a third 
party and failure of the Contracting QP and/or third party equipment or 
Network. For the avoidance of doubt, Nucleus Connect’s suppliers and/or 
contractors shall not be considered as third parties; and 

 
(j) notwithstanding sub-paragraph (i) above, the Fault is attributable to OpenNet 

but Nucleus Connect is not entitled to make a claim therefor against OpenNet.  
 
9.14 The remedy provided in this paragraph 9 is a genuine pre-estimate of the Contracting 

QP’s loss and will be sole and exclusive remedy available to the Contracting QP, and 
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Nucleus Connect’s sole and exclusive liability to the Contracting QP, for Nucleus 
Connect’s failure to meet the MTTR specified in paragraphs 9.9(a) and 9.9(b).  

 
9.15 The failure to meet the MTTR specified in paragraphs 9.9(a) and 9.9(b) shall not 

constitute a breach of contract by Nucleus Connect. 
 
9.16 For the avoidance, the provisions of paragraph 9.9 to 9.15 shall apply to the following 

Basic Mandated Services with Minimum Term of one (1) month: 
 
(a) Non-Residential Per-End-User Connections; 
 
(b) NBAP Per-End-User Connections; 
 
(c) any L2 VPN Service which will be delivered through a Non-Residential 

Service Port or NBAP Service Port; 
 
(d) any L3 VPN Service which will be delivered through a Non-Residential 

Service Port or NBAP Service Port; and 
 
(e) any E-LAN Service which will be delivered through a Non-Residential Service 

Port or NBAP Service Port.  
 
 
10. SERVICE LEVELS 

 
Nucleus Connect will provide the Basic Mandated Services in accordance with the 
service levels set out in Appendix 2. 
 
 

11. REMEDY FRAMEWORK FOR ERRORS IN MANDATED SERVICES 
INFORMATION 
 
Nucleus Connect will provide compensation for errors in Nucleus Connect’s 
Mandated Services Information to the Contracting QP, in accordance with the remedy 
framework set out in Appendix 3. 
 
 

12. RECLASSIFICATION OF RESIDENTIAL PREMISES AND NON-RESIDENTIAL 
PREMISES 

 
 The Contracting QP may request for reclassification of premises in accordance with 

Appendix 4. 
 
 
13. ENQUIRY ABOUT NON-RESIDENTIAL PREMISES AND NBAP 
 
 Some locations within a Non-Residential Building is classified by OpenNet as an 

NBAP instead of a Non-Residential Premises.  If the Contracting QP is in doubt 
whether a requested location is a Non-Residential Premises or an NBAP, the 
Contracting QP shall first refer to the classification guidelines which are published on 
OpenNet’s public website.  If the Contracting QP has further doubts, it may submit its 
request to Nucleus Connect by way of email to orderdesk@nucleusconnect.com 
(and/or such other email address as Nucleus Connect may notify the Contracting QP 
from time to time) with the following documents/information: 

 
(a) photographs of the requested location;  
 
(b) proposed location of the Termination Point; and 
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(c) such other information or document which may be requested by Nucleus 

Connect. 
 
Nucleus Connect shall respond to the Contracting QP on the classification of the 
requested location within five (5) Business Days of Nucleus Connect’s receipt of the 
Contracting QP’s said request and the above documents/information, subject to 
OpenNet’s quota for processing requests for classifying whether a location is Non-
Residential Premises or an NBAP. 
 
 

14. RELOCATION OR REPAIR AND REPLACEMENT OF TERMINATION POINT 
WITHIN SAME RESIDENTIAL PREMISES OR NON-RESIDENTIAL PREMISES  

 
14.1 If the Contracting QP has subscribed to an activated Connection at a Residential 

Premises or Non-Residential Premises, it may request (via Nucleus Connect) for 
OpenNet to relocate or repair and replace the Termination Point (in relation to that 
activated Connection) within the said Residential Premises (or the case may be, the 
said Non-Residential Premises).  The Contracting QP may submit the said request to 
Nucleus Connect by way of email to orderdesk@nucleusconnect.com (and/or such 
other email address as Nucleus Connect may notify the Contracting QP from time to 
time) with the following documents/information: 

 
(a) the service identifier (issued by Nucleus Connect) of that activated 

Connection; and 
  

(b) such other information or document which may be requested by Nucleus 
Connect. 

 
14.2 Upon Nucleus Connect’s receipt of the Contracting QP’s said request and the above 

documents/information, OpenNet shall proceed to perform such relocation or repair 
and replacement of the Termination Point.  For relocation of Termination Point, it shall 
not include removal of any part of NetCo Network surface trunking and/or Termination 
Point that are concealed either by a false ceiling, within any furniture or rendered 
inaccessible.  The Contracting QP shall render all necessary assistance for the 
purposes of obtaining the relevant approvals or consents from the relevant End-User, 
building owner or authorities such that OpenNet and/or its contractors have ease of 
access to perform such relocation or repair and replacement of the Termination Point.  
The Parties shall cooperate in good faith to secure the approvals or consents.  
Nucleus Connect and/or OpenNet shall not be responsible or liable for moving and/or 
shifting of any furniture or items at the relevant premises, re-plastering of the wall, 
performing any painting works and/or reinstating the wall and/or other fittings 
accordingly.  The Contracting QP shall bear all applicable ON Charges and other 
third party charges for relocation or repair and replacement of the Termination Point.   

 
   
15. GENERAL TERMS AND CONDITIONS   

 
15.1 Except to the extent strictly necessary for the Contracting QP to accurately describe 

the service to its actual or potential Customers, the Contracting QP shall not use 
Nucleus Connect’s name, any Nucleus Connect’s trademarks or the fact that any 
service is supplied using Nucleus Connect’s Network or the NetCo Network in 
promoting the Contracting QP’s service.   

 
15.2 Either Party shall cooperate in good faith with the other Party and take reasonable 

measures to ensure that there is no interference with or deterioration to Nucleus 
Connect’s existing services or those of a third party (including OpenNet) as a result of 
the Contracting QP’s use of the Basic Mandated Services.   
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15.3 The Contracting QP shall be responsible to its Customers for all aspects of the 

Contracting QP’s services including, without limitation, the operations and 
maintenance of the Contracting QP’s services.   

 
15.4 Nothing in the ICO Agreement vests in the Contracting QP any right, title or 

proprietary interest in the optical fibre cable, equipment, software or facilities forming 
part of the Basic Mandated Services.   

 
15.5 Onsite charges shall be applicable whenever the Contracting QP requests Nucleus 

Connect to be onsite other than for provisioning of the Basic Mandated Services or 
for reasons caused by Nucleus Connect’s fault or error.   

 
15.6 The Contracting QP shall not, and shall ensure that its employees, agents and 

contracts shall not, at any time access Nucleus Connect’s FDF at NC CO and 
Building MDF Room, the FTTB Node and the Distribution Point.  

  
 
16. CONSEQUENCES OF DEACTIVATION / TERMINATION   
 
16.1  In the event of the Deactivation or termination of a Basic Mandated Service 

(including, for the avoidance of doubt, the Deactivation or termination of a 
Connection): 

 
(a) the Deactivated/terminated Basic Mandated Service provided to and all rights 

conferred on the Contracting QP with respect to the Deactivated/terminated 
Basic Mandated Service shall immediately terminate, upon which the 
Contracting QP shall cease to access and use the Deactivated/terminated 
Basic Mandated Service; 

 
(b) where the Contracting QP no longer has any billing relationship with Nucleus 

Connect after the Deactivation or termination of the Basic Mandated Service, 
all sums due, accrued or payable to each Party with respect to the 
Deactivated/terminated Basic Mandated Service up to the date of 
Deactivation or termination and all sums due or payable to each Party with 
respect to the Deactivated/terminated Basic Mandated Service shall upon 
Deactivation or termination become immediately due and payable to that 
Party, including any Early Termination Charges and/or disconnection costs 
for the Deactivated/terminated Basic Mandated Service that is terminated as 
a result of such Deactivation or termination as follows: 

 
(i) where the Deactivated/terminated Basic Mandated Service is 

terminated within its Minimum Term, the Contracting QP will pay an 
Early Termination Charge of a sum equivalent to the prevailing 
Charges payable for the Deactivated/terminated Basic Mandated 
Service as at the date of Deactivation or termination for the 
remaining period of the Minimum Term; and  

 
 (ii) the amount of disconnection charges payable by the Contracting QP 

will be computed based on the extent of recovery or disconnection 
works that are required to be carried out pursuant to paragraph 16.2 
(apart from fibre recovery) and on a cost oriented basis,  

 
provided that the Contracting QP shall not be liable for: 
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(1) the costs of the removal of Patching Services and reinstatement of 
site, where such Deactivation or termination is due to Nucleus 
Connect’s fault; and 

 
(2) Early Termination Charges referred to in sub-paragraph (i) above, 

unless such Deactivation or termination is due to the Contracting 
QP’s fault;  

 
(c) each Party shall, without undue delay, disconnect, remove and/or dispose, at 

its own cost, all of the equipment, facilities, plant and other property used by 
such Party in connection with the Deactivated/terminated Basic Mandated 
Service only and which are located on the other Party’s premises; and 

 
(d) the provisions of paragraph 8.1 shall apply to all NC Equipment installed at 

the relevant End-Users’ Sites in connection with the Deactivated/terminated 
Basic Mandated Service. 

 
16.2 If the Contracting QP does not, within thirty (30) days after the date of Deactivation or 

termination of the Basic Mandated Service, disconnect, remove and/or dispose its 
equipment, facilities, plant and other property from Nucleus Connect’s premises 
pursuant to and in accordance with paragraph 16.1(c), Nucleus Connect may (but 
shall not be obliged to) do so and shall be entitled to charge the Contracting QP for 
Nucleus Connect’s reasonable costs for such disconnection, removal and/or disposal. 

 
16.3 The Deactivation or termination of any Basic Mandated Service shall not operate as a 

waiver of any breach by either Party of any of the provisions of the ICO Agreement or 
any part thereof, and shall be without prejudice to any rights, liabilities or obligations 
of either Party which have accrued up to the date of such Deactivation or termination 
and any further rights, reliefs or remedies available to either Party caused by such 
Deactivation or termination, including Nucleus Connect’s right to Early Termination 
Charges. 

 
16.4 The Contracting QP shall observe such procedures as may be prescribed by Nucleus 

Connect from time to time when disconnecting or recovering any of the Contracting 
QP’s equipment, facilities, plant and other property from Nucleus Connect’s premises. 
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APPENDIX 1 
 

Provisioning Timeframe 
 
 
1. Except as otherwise specified in paragraphs 2 and 3 of this Appendix 1, each 

Connection is prescribed a SAP as set out in paragraph 2 of this Appendix 1 for the 
activation of such Connection, and in paragraph 3 of this Appendix 1 for the activation 
of a Modification to an existing Connection (the “Prescribed SAPs”).  The Prescribed 
SAPs shall comprise the Standard SAP or (if applicable) Express SAP as set out in 
paragraphs 2 and 3 of this Appendix 1.  In the absence of the events set out in 
paragraph 5 of this Appendix 1 and subject to the terms and conditions of this 
Appendix 1, the activation of each Connection or a Modification to an existing 
Connection shall be within the applicable Prescribed SAP.   

 
2. The Prescribed SAPs in relation to taking up of new Connections (except NBAP Per-

End-User Connection, IP Multicast Connection and Connections provided through the 
NBAP Service Port) are: 

 

 
Standard SAP 

Type of Connection Standard SAP (from SAP Start Date) 
 

Residential Per-End-User Connection 
 

6 Business Days 

Non-Residential Per-End-User 
Connection 
 

13 Business Days 

i. L2 VPN Service (exclude EPL-
Gigabit Connection); 

ii. L3 VPN Service; and 
iii. E-LAN Service, 
where the Connection provided is 
delivered through a Residential 
Service Port 
 

6 Business Days 
 

i. L2 VPN Service (exclude EPL-
Gigabit Connection); 

ii. L3 VPN Service; and 
iii. E-LAN Service, 
where the Connection provided is 
delivered through a Non-Residential 
Service Port 
 

13 Business Days 
 

EPL-Gigabit Connection in Service 
Schedule for L2 VPN Service 
 

15 Business Days (where there is 
sufficient network capacity 

in existing AE access) 
 

45 Business Days (where there is 
insufficient network capacity 

in existing AE access) 
 

QP-EVPL Service Port 
 

15 Business Days 

PB-EVC 
 

15 Business Days 

AG-EVC 15 Business Days 
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Express SAP 

Type of Connection Express SAP (from SAP Start Date) 
 

Residential Per-End-User Connection 
 

2 Business Days 

Non-Residential Per-End-User 
Connection 
 

2 Business Days 

i. L2 VPN Service (exclude EPL-
Gigabit Connection); 

ii.  L3 VPN Service; and 
iii. E-LAN Service, 
where the Connection provided is 
delivered through a Residential 
Service Port 
 

3 Business Days 
 

i. L2 VPN Service (exclude EPL-
Gigabit Connection); 

ii.  L3 VPN Service; and 
iii. E-LAN Service, 
where the Connection provided is 
delivered through a Non-Residential 
Service Port 
 

3 Business Days 
 

 
 Notes
 

: 

(a) The Contracting QP may submit an Order for Express SAP in accordance 
with Annex 1-1, at the time of its submission of the Order for the relevant 
Connection. 

 
(b) For the avoidance of doubt, Express SAP shall not be applicable to 

provisioning and activation of EPL-Gigabit Connections in Service Schedule 
for L2 VPN Service.  

 
(c) If Nucleus Connect is unable to provision the Connection within the Express 

SAP, the Standard SAP shall apply. 
 
3. The Prescribed SAPs in relation to a Modification of an existing Connection (except 

IP Multicast Connection) are: 
 

Type of Connection 
 

Standard SAP (from SAP Start Date) 

i. Residential Per-End-User 
Connection 

 
ii.  Non-Residential Per-End-User 

Connection 
 
iii. NBAP Per-End-User Connection 
 

3 Business Days 

i. L2 VPN Service 
 
ii. L3 VPN Service 

5 Business Days 
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iii. E-LAN Service 
 
i. QP-EVPL Service Port 
 
ii. AG-EVC 
 
iii. PB-EVC 

16 Business Days 

 
4. Each: 
 

(a) new NBAP Per-End-User Connection, IP Multicast Connection and 
Connection which is provided through a NBAP Service Port; or 

 
(b) Modification to an existing IP Multicast Connection,  

 
 

shall be activated on such RFS Date as may be mutually agreed between Nucleus 
Connect and the Contracting QP (which agreement shall not be unreasonably 
delayed or withheld by either Party). Accordingly, the SAP for each of the matters in 
sub-paragraphs (a) or (b) above shall be deemed to be the period commencing from 
the SAP Start Date to such agreed RFS Date. If pursuant to an Order submitted by 
the Contracting QP in respect of the matters in sub-paragraphs (a) or (b) above which 
is not rejected by Nucleus Connect, Nucleus Connect and the Contracting QP are not 
able to mutually agree on an RFS Date within five (5) Business Days or any other 
mutually agreed timeframe after initiation of discussions thereon by either of them, 
the Contracting QP acknowledges and agrees that that shall constitute a Cancellation 
of such Order and paragraph 3 of the General Service Terms and Conditions shall 
apply. 
 

5. In relation to an Order submitted by the Contracting QP which is not rejected by 
Nucleus Connect, the Prescribed SAPs shall not apply in any the following 
circumstances: 

 
(a) Where the relevant site indicated in such Order is a Non-Residential 

Premises and the cabling and/or ducting between the FTTB Node and the 1st 
TP for such Non-Residential Premises are/is not provided by OpenNet and 
the Contracting QP does not within three (3) Business Days before the RFS 
Date hand over the cabling and/or ducting, or the cabling and/or ducting 
handed over within three (3) Business Days before the RFS Date is/are not 
fit-for-purpose.  

 
(b) Where the relevant site indicated in such Order is a Non-Residential 

Premises and the cabling and/or ducting between an OpenNet’s Termination 
Point at the vertical telecommunication riser on the same floor of the Non-
Residential Premises and the Non-Residential Premises are/is not provided 
by OpenNet and the Contracting QP does not within three (3) Business Days 
before the RFS Date hand over the cabling and/or ducting, or the cabling 
and/or ducting handed over within three (3) Business Days before the RFS 
Date is/are not fit-for-purpose.  

 
(c) Where such Order requires Nucleus Connect to take up OpenNet’s services 

and OpenNet does not have sufficient capacity to provide such services. In 
such event, Nucleus Connect shall promptly give notification thereof to the 
Contracting QP and the Prescribed SAP(s) applicable to such Order shall be 
automatically extended by (in the case of Residential Per-End-User 
Connections and Connections provided through the Residential Service Port) 
seven (7) or thirty-seven (37) Business Days (as determined by OpenNet and 
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notified by Nucleus Connect to the Contracting QP) and (in the case of Non-
Residential Per-End-User Connection and Connections provided through the 
Non-Residential Service Port) thirty (30) Business Days.   

 
(d) Where the Contracting QP requests in such Order that the Connection or the 

Modification to an existing Connection be activated on a date that is beyond 
the Prescribed SAPs for such Connection or Modification. 

 
(e) Where as at the date such Order is due to be processed by Nucleus Connect 

in accordance with these General Service Terms and Conditions, such Order 
involves a location which OpenNet has not achieved effective rollout to and 
as at such processing date, OpenNet is not required to roll-out the NetCo 
Network to such location under the terms of OpenNet’s NetCo Licence.  

 
(f) Where Nucleus Connect and the Contracting QP are required to agree on 

third party charges, OpenNet’s charges and/or ON Charges, pursuant to 
paragraph 5.2 or 6.3 of these General Service Terms and Conditions, that 
Nucleus Connect intends to pass on to the Contracting QP pursuant to these 
General Service Terms and Conditions.  

 
(g) Where such Order relates to the taking up of a Basic Mandated Service and 

prior to the relevant RFS Date in respect thereof, the Contracting QP submits 
an Order to Modify such Basic Mandated Service.  

 
In each of the events specified in paragraphs 5(a), 5(d), 5(e), 5(f) and 5(g) of this 
Appendix 1, Nucleus Connect and the Contracting QP may mutually agree to an RFS 
Date on which the Connection(s) or Modification(s) required in such Order shall be 
activated by Nucleus Connect (which agreement shall not be unreasonably delayed 
or withheld by either Party), and the period between the SAP Start Date and such 
agreed RFS Date shall be deemed to be the SAPs applicable in respect of such 
Order. If Nucleus Connect and the Contracting QP are not able to mutually agree on 
an RFS Date within five (5) Business Days or any other mutually agreed timeframe 
after initiation of discussions thereon by either of them, the Contracting QP 
acknowledges and agrees that that shall constitute a Cancellation of such Order and 
paragraph 3 of the General Service Terms and Conditions shall apply. 

 
6. In relation to any Order submitted by the Contracting QP which is not rejected by 

Nucleus Connect, if Nucleus Connect fails to meet the Prescribed SAP or SAP (as 
the case may be) applicable to the Connection required in such Order, subject to 
paragraphs 7 and 9 of this Appendix 1, Nucleus Connect shall compensate the 
Contracting QP as follows: 
 

 
Taking Up of New Connections 

(a) In respect of an Order for taking up of a new Connection on a Minimum Term 
of 1 month, Nucleus Connect shall compensate the Contracting QP by way 
of a credit rebate equal to five percent (5%) of the Nucleus Connect’s 
Installation Charges (excluding any and all OpenNet’s and other third party’s 
charges and Patching Charges) for such Connection for each day of delay, 
subject to a maximum of 50% of the Installation Charges for such Connection.  

 
(b) In respect of an Order for taking up of a new Connection on a Minimum Term 

of 12 months or longer, Nucleus Connect shall compensate the Contracting 
QP by way of a credit rebate equal to five percent (5%) of the Nucleus 
Connect’s Installation Charges (excluding any and all OpenNet’s and other 
third party’s charges and Patching Charges) for such Connection for each 
day of delay, subject to a maximum of 100% of the Installation Charges for 
such Connection.  
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Modification of Existing Connections 

(c) In respect of an Order for a Modification of an existing Connection on a 
Minimum Term of 1 month, Nucleus Connect shall compensate the 
Contracting QP by way of a credit rebate equal to five percent (5%) of the 
Nucleus Connect’s Modification Charge for such Modification for each day of 
delay, subject to a maximum of 50% of the Modification Charge for such 
Modification.  

 
(d) In respect of an Order for a Modification of an existing Connection on a 

Minimum Term of 12 months or longer, Nucleus Connect shall compensate 
the Contracting QP by way of a credit rebate equal to five percent (5%) of the 
Nucleus Connect’s Modification Charge for such Modification for each day of 
delay, subject to a maximum of 100% of the Modification Charge for such 
Modification.  

 
The amount of the rebate will be credited into the Contracting QP’s account after it 
has been processed by Nucleus Connect and will be reflected in Nucleus Connect’s 
next invoice to the Contracting QP in accordance with Nucleus Connect’s billing cycle.   
 

7. In order for the Contracting QP to be granted the rebate referred to in paragraph 6 of 
this Appendix 1, it shall submit a claim therefor within thirty (30) days of the 
completion of the relevant calendar month on which the applicable Prescribed SAP or 
the SAP (as the case may be) was measured. The Contracting QP acknowledges 
and agrees that a failure to make a claim within the said thirty (30) - day period 
means that the Contracting QP waives any entitlement to the payment in respect of 
that claim.  

 
8. If the Contracting QP disputes Nucleus Connect’s record on the applicable 

Prescribed SAP or SAP (as the case may be) in relation to a Connection and/ or the 
amount of rebate, the Contracting QP shall not be entitled to be credited with any 
rebate until and unless the dispute has been resolved. Disputes shall be resolved in 
accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as applicable. 

 
9. The Contracting QP shall not be entitled to make any claim under this Appendix 1 in 

any of the following circumstances:   
 
(a) Where the Connection (or as the case may be, Modification to the existing 

Connection) is disconnected and/or reconnected by reason of it being 
suspended pursuant to the ICO Agreement and such suspension is not due 
to Nucleus Connect’s fault;   

 
(b) Fault due to any equipment, software, wiring and/or cabling owned or 

operated by or on behalf of the Contracting QP;  
 
(c) The provision of the Connection (or as the case may be, Modification to the 

existing Connection) where any site coordinating meeting, joint investigation 
meeting or fault identification coordination meeting is involved, except where 
(i) the fault is due to Nucleus Connect and (ii) the Contracting QP has not 
contributed to any delay in setting up the meeting.  Notwithstanding the 
aforesaid, in determining whether or not Nucleus Connect has met the 
applicable Prescribed SAP or SAP (as the case may be), the time taken from 
the start of arranging any site-coordination meeting, joint investigation 
meeting or fault identification coordination meeting up to the conclusion of the 
meeting, shall be always excluded;  
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(d) Where permission to access the premises or building to provision the 
required service is denied or delayed by End-User or building 
management/owner despite Nucleus Connect using its best efforts to 
expeditiously remedy such denial or delay; provided that in the event that the 
Contracting QP raises a dispute as to whether or not Nucleus Connect has 
used its best efforts to expeditiously remedy such denial or delay, Nucleus 
Connect will provide evidence that it has used such best efforts and provided 
further that where such evidence is to be obtained from OpenNet, Nucleus 
Connect will provide such evidence only upon receiving the same from 
OpenNet;  

 
(e) (Without prejudice to sub-paragraph (d) above) Nucleus Connect is unable to 

obtain or maintain any licence or permission necessary to the provision of the 
Connection (or as the case may be, Modification to the existing Connection) 
despite using its best efforts to obtain expeditiously or maintain such licence 
or permission.  Notwithstanding the aforesaid, in determining whether or not 
Nucleus Connect has met the applicable Prescribed SAP or SAP (as the 
case may be), the time taken by Nucleus Connect to obtain or maintain such 
licence or permission shall be always excluded; provided that in the event 
that the Contracting QP raises a dispute as to whether or not Nucleus 
Connect has used its best efforts to obtain or maintain such licence or 
permission, Nucleus Connect will provide evidence that it has used such best 
efforts and provided further that where such evidence is to be obtained from 
OpenNet, Nucleus Connect will provide such evidence only upon receiving 
the same from OpenNet;  

  
(f) Where Nucleus Connect has difficulty accessing or working in the building or 

End-User’s Premises due to such building or Premises being inaccessible, in 
unsafe working condition or in any other inadequate or deficient state despite 
using its best efforts to expeditiously remedy such difficulties; provided that in 
the event that the Contracting QP raises a dispute as to whether or not 
Nucleus Connect has used its best efforts to expeditiously remedy such 
difficulties, Nucleus Connect will provide evidence that it has used such best 
efforts and provided further that where such evidence is to be obtained from 
OpenNet, Nucleus Connect will provide such evidence only upon receiving 
the same from OpenNet;   

 
(g) Where the Contracting QP requests the deferment of the activation date of 

the Connection (or as the case may be, the Modification to the existing 
Connection);  

 
(h) Where the building which was initially under the coverage of the NetCo 

Network has been reconstructed and OpenNet has to reinstall the NetCo 
Network to the building;   

 
(i) Where the provision of the required Basic Mandated Service requires the co-

operation/assistance of the Contracting QP and/or a third party for the 
purpose of compliance with safety regulations and procedures, and 
completion of the network readiness process. For the avoidance of doubt, 
Nucleus Connect’s suppliers and/or contractors shall not be considered as 
third parties; 

 
(j) Where Nucleus Connect’s inability to activate a Connection or a Modification 

to an existing Connection within the applicable Prescribed SAP or SAP (as 
the case may be) is attributable to matters that are not within Nucleus 
Connect’s control, including without limitation, the action or inaction of the 
Contracting QP and/or a third party service provider, or failure of Contracting 
QP and/or third party equipment or Network. For the avoidance of doubt, 
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Nucleus Connect’s suppliers and/or contractors shall not be considered as 
third parties;  

 
(k) Notwithstanding sub-paragraph (j) above, where Nucleus Connect’s inability 

to activate a Connection or a Modification to an existing Connection within 
the applicable Prescribed SAP or SAP (as the case may be) is attributable to 
OpenNet but Nucleus Connect is not entitled to make a claim therefor against 
OpenNet; and 

 
(l) Where the Order for the Connection (or as the case may be, Modification to 

the existing Connection) is cancelled for any reason.  
 
10. The remedy provided in this Appendix 1 is a genuine pre-estimate of the Contracting 

QP’s loss and will be sole and exclusive remedy available to the Contracting QP, and 
Nucleus Connect’s sole and exclusive liability to the Contracting QP, for Nucleus 
Connect’s failure to activate any Connection or any Modification to an existing 
Connection within the applicable Prescribed SAP or SAP (as the case may be).  

 
11. The failure to activate a Connection or a Modification to an existing Connection within 

the applicable Prescribed SAP or SAP (as the case may be) shall not constitute a 
breach of contract by Nucleus Connect. 



NUCLEUS CONNECT ICO AGREEMENT 
GENERAL SERVICE TERMS AND CONDITIONS 

 

 

- 34 - 

Annex 1-1 
 

Express SAP 
 
1. Subject to the provisions of this Annex 1-1, the Contracting QP may submit an Order 

for Express SAP in respect of the activation of a new Connection if: 
 

(a) the Connection is to be provided via an existing Nucleus Connect’s NTE 
which is installed at the End-User premises, provided that there is available 
port and/or capacity on the NTE to provide the Connection; or 

 
(b) the Connection is to be provided via a new Nucleus Connect’s NTE which is 

connected to an available fibre of the Termination Point at the End-User 
premises, provided that (i) OpenNet has available fibres in all segments from 
the relevant OpenNet CO to such Termination Point and (ii) OpenNet has 
implemented its express service activation for the provisioning of OpenNet’s 
services. 

 
2. The maximum number of Orders for Express SAP for all Connections shall be limited 

to a total of twenty (20) Orders per Business Day from all Contracting QPs.  Each 
Order for Express SAP fulfilled by Nucleus Connect shall be counted towards 
Nucleus Connect’s fulfillment of the Request Quota. 

 
3. There shall be a daily cut-off time of 11.00 am for the Contracting QP to submit 

Orders for Express SAP.  All Orders for Express SAP received by 11.00 am daily will 
be provisioned by the next Business Day.  Any Orders for Express SAP received after 
11.00 am daily will be provisioned two (2) Business Days later.  

 
4. The Contracting QP acknowledges and agrees that Nucleus Connect shall not be 

liable for any delays where Nucleus Connect has exercised its best efforts in its 
attempts to remedy expeditiously any obstructions from building owner, building 
management, home owner or End-User to Nucleus Connect’s or its contractors’ 
installation or installation schedule or any of the circumstances set out in paragraphs 
9(d), 9(f), 9(j) and 9(k) of Appendix 1 during the express service activation. Provided 
that in the event that the Contracting QP raises a dispute as to whether or not 
Nucleus Connect has used its best efforts to remedy expeditiously such obstruction, 
Nucleus Connect will provide evidence that it has used such best efforts and provided 
further that where such evidence is to be obtained from OpenNet, Nucleus Connect 
will provide such evidence only upon receiving the same from OpenNet. 

 
5. Nucleus Connect shall only provision Orders for Express SAP which meet the 

requirements set out in paragraphs 1 and 2 of this Annex 1-1, and shall reject the 
Order for Express SAP if any of the requirements set out in the said paragraphs 1 
and 2 (or if applicable, any of the requirements set out in paragraphs 2.8 and 5.6 of 
the General Service Terms and Conditions) are not met. 

 
6. The Contracting QP shall pay the applicable Charges for Express SAP in accordance 

with the relevant Service Schedule. 
 
7. The cancellation Charges set out in the relevant Service Schedule shall be applicable 

if the Contracting QP cancels the Order for Express SAP after Nucleus Connect’s 
acceptance of such Order. 

 
8. If Nucleus Connect is unable to provision the Connection within the Express SAP due 

to Nucleus Connect’s fault:  
 

(a)  Nucleus Connect will not impose the additional Charges for Express SAP but 
will impose Charges applicable for normal installation as set out in the 
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relevant Service Schedule and will provision the Connection within the 
Standard SAP; and  

 
(b)  if Nucleus Connect fails to meet the Standard SAP, Nucleus Connect will 

compensate the Contracting QP in accordance with paragraph 6 of Appendix 
1 as if the Standard SAP is applicable to the provisioning of the Connection.   
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APPENDIX 2 
 

Service Level Guarantees 
 
 
1. Subject to paragraph 2 of this Appendix 2, Nucleus Connect offers a service level 

availability at 99.95% per month (“SLA”).  
 
2. The SLA is calculated in the following manner: 
 

((Total Available Time for the Month – Total Downtime for the Month) / Total Available 
Time for the Month) X 100% 

 
 where: 

 
“Total Available Time for the Month” means the sum of all minutes in the calendar 
month multiplied by the total number of Connections subscribed by the Contracting 
QP. 

  
“Total Downtime for the Month” is defined as the sum of all minutes in the calendar 
month in which the total number of Connections subscribed by the Contracting QP 
are unavailable and the Contracting QP had submitted a claim to Nucleus Connect in 
accordance with this Appendix 2 in respect of such unavailable Connections. Where 
the Fault lies within Nucleus Connect’s Network or equipment, or the Network or 
equipment of Nucleus Connect’s contractors and/or suppliers, Total Downtime for the 
Month shall be calculated from the time such unavailable Connections are reported 
by the Contracting QP to the time that they are restored.  

 
3. If Nucleus Connect fails to meet the SLA in a particular month (the “Relevant 

Month”), and subject to paragraphs 4 and 6 of this Appendix 2, Nucleus Connect will 
grant to the Contracting QP a rebate of five percent (5%) of the Monthly Recurring 
NC Charge for the Affected Connection(s) for the Relevant Month. The amount of the 
rebate will be credited into the Contracting QP’s account after it has been processed 
by Nucleus Connect and will be reflected in the next invoice issued by Nucleus 
Connect to the Contracting QP in accordance with Nucleus Connect’s billing cycle. 

 
4. In order for the Contracting QP to be granted the rebate referred to in paragraph 3 of 

this Appendix 2, it shall submit a claim therefor within thirty (30) days of the 
completion of the relevant calendar month on which the SLA was measured. The 
Contracting QP acknowledges and agrees that a failure to make a claim within the 
said thirty (30) - day period means that the Contracting QP waives any entitlement to 
the SLA payment in respect of that claim.  

 
5. If the Contracting QP disputes Nucleus Connect’s record on the service level and/ or 

the amount of rebate, the Contracting QP shall not be entitled to be credited with any 
rebate until and unless the dispute has been resolved. Disputes shall be resolved in 
accordance with Annex 2 or Annex 3 of the Master ICO Agreement, as applicable. 

 
6. The Contracting QP shall not be entitled to make any claim under this Appendix 2 in 

any of the following circumstances:   
 

(a) the Affected Connection is disconnected and/ or reconnected by reason of it 
being suspended pursuant to the ICO Agreement and such suspension is not 
due to Nucleus Connect’s fault;   

 
(b) Fault due to any equipment, software, wiring and/ or cabling owned or 

operated by the Contracting QP;   
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(c) the provision or restoration of the Affected Connection where any site 
coordinating meeting, joint investigation meeting or fault identification 
coordination meeting is involved, except where (i) the fault is due to Nucleus 
Connect and (ii) the Contracting QP has not contributed to any delay in 
setting up the meeting.  Notwithstanding the aforesaid, in determining 
whether or not Nucleus Connect has met the SLA, the time taken from the 
start of arranging any site-coordination meeting, joint investigation meeting or 
fault identification coordination meeting up to the conclusion of the meeting, 
shall be always excluded;  

 
(d) where permission to access the premises or building to provision the required 

service is denied or delayed by End-User or building management/owner 
despite Nucleus Connect using its best efforts to expeditiously remedy such 
denial or delay; provided that in the event that the Contracting QP raises a 
dispute as to whether or not Nucleus Connect has used its best efforts to 
expeditiously remedy such denial or delay, Nucleus Connect will provide 
evidence that it has used such best efforts and provided further that where 
such evidence is to be obtained from OpenNet, Nucleus Connect will provide 
such evidence only upon receiving the same from OpenNet; 

 
(e) (without prejudice to sub-paragraph (d) above) Nucleus Connect is unable to 

obtain or maintain any licence or permission necessary to the provision or 
restoration of the Affected Connection despite using its best efforts to obtain 
expeditiously or maintain such licence or permission.  Notwithstanding the 
aforesaid, in determining whether or not Nucleus Connect has met the SLA, 
the time taken by Nucleus Connect to obtain or maintain such licence or 
permission shall be always excluded; provided that in the event that the 
Contracting QP raises a dispute as to whether or not Nucleus Connect has 
used its best efforts to obtain or maintain such licence or permission, Nucleus 
Connect will provide evidence that it has used such best efforts and provided 
further that where such evidence is to be obtained from OpenNet, Nucleus 
Connect will provide such evidence only upon receiving the same from 
OpenNet;  

  
(f) where Nucleus Connect has difficulty accessing or working in the building or 

End-User’s Premises due to such building or Premises being inaccessible, in 
unsafe working condition or in any other inadequate or deficient state despite 
using its best efforts to expeditiously remedy such difficulties; provided that in 
the event that the Contracting QP raises a dispute as to whether or not 
Nucleus Connect has used its best efforts to expeditiously remedy such 
difficulties, Nucleus Connect will provide evidence that it has used such best 
efforts and provided further that where such evidence is to be obtained from 
OpenNet, Nucleus Connect will provide such evidence only upon receiving 
the same from OpenNet;   

 
(g) delay in provision or restoration of the Affected Connection caused by events 

beyond Nucleus Connect’s control, including without limitation, the act, 
default or omission of the Contracting QP and/or any third party and failure of 
the Contracting QP and/or third party equipment or Network. For the 
avoidance of doubt, Nucleus Connect’s suppliers and/or contractors shall not 
be considered as third parties; 

 
(h) notwithstanding sub-paragraph (g) above, delay in provision or restoration of 

the Affected Connection is attributable to OpenNet but Nucleus Connect is 
not entitled to make a claim therefor against OpenNet; 

 
(i) Faults in Nucleus Connect’s Network for which the Contracting QP has not 

reported a Fault; 
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(j) Fault is reported by the Contracting QP but no Fault is found or confirmed by 

Nucleus Connect; 
 

(k) Nucleus Connect is required to carry out scheduled service interruption and 
the Contracting QP has been informed of such service interruption by 
Nucleus Connect in accordance with Clause 5.5 of the main body of the 
Master ICO Agreement; and  

 
(l) Nucleus Connect is fulfilling requests made by Government agencies, private 

developers or other relevant parties in connection with events beyond 
Nucleus Connect’s reasonable control. 

 
7. The Contracting QP acknowledges and agrees that the remedy provided herein is a 

genuine pre-estimate of the Contracting QP’s loss and will be sole and exclusive 
remedy available to the Contracting QP, and Nucleus Connect’s sole and exclusive 
liability to the Contracting QP, for Nucleus Connect’s failure to meet the SLA.  

 
8. The failure to meet the SLA shall not constitute a breach of contract by Nucleus 

Connect. 
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APPENDIX 3 
 

Remedy Framework For Errors in Mandated Services Information 
 
 

 
Residential Per-End-User Connections 

1. Where Nucleus Connect has informed the Contracting QP that a Residential 
Premises has been installed with a First Termination Point and a valid Residential 
Per-End-User Connection Order has been submitted by the Contracting QP for such 
a Residential Premises but it is subsequently found by Nucleus Connect that the said 
Residential Premises has actually not been installed with the First Termination Point 
(due to an error in Mandated Services Information which is caused solely by Nucleus 
Connect, its contractors or suppliers), then Nucleus Connect shall provision the 
Residential Per-End-User Connection Service on the same terms and conditions as if 
the First Termination Point had been installed at the said Residential Premises. 

  
2. (a) Where a valid Residential Per-End-User Connection Order (the “Original 

REUC Order”) submitted by the Contracting QP is for a Non-Residential 
Premises (due to an error in Mandated Services Information which is caused 
solely by Nucleus Connect, its contractors or suppliers), then Nucleus 
Connect shall duly inform the Contracting QP of the following (upon Nucleus 
Connect being aware or notified by its contractors or suppliers of such error): 

 
(i) the nature of such error; and 
 
(ii) the option to either (x) cancel the Original REUC Order OR

 

 (y) revise 
the Original REUC Order (the “Revised NREUC Order”) in respect of 
the said Non-Residential Premises.  

(b) Upon the Contracting QP confirming to Nucleus Connect that it wishes to 
proceed with the Revised NREUC Order, Nucleus Connect will commence to 
deliver the service to the Contracting QP, subject to the following: 

 
(i) any Charges imposed by Nucleus Connect shall follow the rates for a 

Non-Residential Per-End-User Connection; Provided That Nucleus 
Connect shall grant a monthly rebate of $15 to the Contracting QP 
for the first twelve (12) months of the service.  Save as aforesaid, the 
terms and conditions applicable to a Non-Residential Per-End-User 
Connection shall apply to the service; and 

 
(ii) the SAP Start Date for the Revised NREUC Order shall commence 

from the date of receipt of the Original REUC Order; provided that for 
the avoidance of doubt, any time taken by the Contracting QP to 
consider whether or not to proceed with the Revised NREUC Order 
shall be excluded from the computation of any period of service 
delivery delay. 

 
(c) Nucleus Connect will not impose any cancellation charge or additional 

charges on the Contracting QP in respect of the cancellation or (as the case 
may be) revision of the parameters of the Original REUC Order.  

 
3. (a) Where a valid Residential Per-End-User Connection Order submitted by the 

Contracting QP is for a Residential Premises that is not actually a covered 
site but is listed as such (due to an error in Mandated Services Information 
which is caused solely by Nucleus Connect, its contractors or suppliers), then 
Nucleus Connect shall duly inform the Contracting QP of the nature of such 
error upon being aware or notified by its contractors or suppliers of the same.  
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Nucleus Connect shall have the right to reject the said Order; Provided That 
Nucleus Connect shall grant to the Contracting QP a one-time rebate of 
$7.50.   

 
 (b) For the avoidance of doubt:  
 

(i) nothing in this paragraph 3 shall prejudice Nucleus Connect’s right to 
reject an Order pursuant to paragraph 5.5 of the main body of these 
General Service Terms and Conditions: 

 
(ii) Nucleus Connect’s right to reject an Order pursuant to paragraph 5.5 

of the main body of these General Service Terms and Conditions 
shall not prejudice the Contracting QP’s right to the remedy as set 
out in sub-paragraph (a) above in respect of the said Order, except 
if/where the Order is rejected due to the Contracting QP’s fault.   

 
4. (a) Where Nucleus Connect receives a valid Residential Per-End-User 

Connection Order for a Residential Premises that already has a Termination 
Point installed in the said Residential Premises but is not listed as covered 
site in its Mandated Services Information within the Relevant Timeframe (due 
to an error in Mandated Services Information which is caused solely by 
Nucleus Connect, its contractors or suppliers), then Nucleus Connect shall 
(subject to sub-paragraph (b) below):    
 
(i) provision the Residential Per-End-User Connection Service on the 

same terms and conditions as if the said Residential Premises had 
been listed as a covered site; and 

 
(ii) grant to the Contracting QP a one-time rebate of $7.50. 

 
 “Relevant Timeframe” means a reasonable timeframe from the date of the 

installation of the Termination Point in the said Residential Premises; such 
timeframe to be made known to the Contracting QP via the RSP Portal. 

 
(b) Sub-paragraph (a) shall not be applicable to any Residential Premises which 

have been pre-installed with a Termination Point during the construction of 
such Residential Premises.  Nucleus Connect shall inform the Contracting 
QP of such Residential Premises, the timeframe by which the Termination 
Point would be made available for service availability and the reasons for the 
delay of service availability, to the extent that such information is available to 
Nucleus Connect. 

  

 
Non-Residential Per-End-User Connections 

5. (a) Where a valid Non-Residential Per-End-User Connection Order (the 
“Original NREUC Order”) submitted by the Contracting QP is for a 
Residential Premises (due to an error in Mandated Services Information 
which is caused solely by Nucleus Connect, its contractors or suppliers), then 
Nucleus Connect shall duly inform the Contracting QP of the following (upon 
Nucleus Connect being aware or notified by its contractors or suppliers of 
such error): 

 
(i) the nature of such error;   
 
(ii) the option to either (x) cancel the Original NREUC Order OR

 

 (y) 
revise the Original NREUC Order (the “Revised REUC Order”) in 
respect of the said Residential Premises.  
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(b) Upon the Contracting QP confirming to Nucleus Connect that it wishes to 
proceed with the Revised REUC Order, Nucleus Connect will commence to 
deliver the service to the Contracting QP, subject to the following: 

 
(i) any Charges imposed by Nucleus Connect shall follow the rates for a 

Residential Per-End-User Connection. The terms and conditions 
applicable to a Residential Per-End-User Connection shall apply to 
the service; and 

 
(ii) the SAP Start Date for the Revised REUC Order shall commence 

from the date of receipt of the Original NREUC Order; provided that 
for the avoidance of doubt, any time taken by the Contracting QP to 
consider whether or not to proceed with the Revised REUC Order 
shall be excluded from the computation of any period of service 
delivery delay. 

 
(c) Nucleus Connect will not impose any cancellation charge or additional 

charges on the Contracting QP in respect of the cancellation or (as the case 
may be) revision of the parameters of the Original NREUC Order.  

 
6. (a) Where a valid Non-Residential Per-End-User Connection Order submitted by 

the Contracting QP is for a Non Residential Premises that is not actually a 
covered site but is listed as such (due to an error in Mandated Services 
Information which is caused solely by Nucleus Connect, its contractors or 
suppliers), then Nucleus Connect shall duly inform the Contracting QP of the 
nature of such error upon being aware or notified by its contractors or 
suppliers of the same.  Nucleus Connect shall have the right to reject the said 
Order; Provided That Nucleus Connect shall grant to the Contracting QP a 
one-time rebate of $25.  

 
(b) For the avoidance of doubt:  
 

(i) nothing in this paragraph 6 shall prejudice Nucleus Connect’s right to 
reject an Order pursuant to paragraph 5.5 of the main body of these 
General Service Terms and Conditions: 

 
(ii) Nucleus Connect’s right to reject an Order pursuant to paragraph 5.5 

of the main body of these General Service Terms and Conditions 
shall not prejudice the Contracting QP’s right to the remedy as set 
out in sub-paragraph (a) above in respect of the said Order, except 
if/where the Order is rejected due to the Contracting QP’s fault. 

 

 
Other Terms & Conditions 

7. For the purposes of this Appendix 3: 
 

(a) where Nucleus Connect discovers any error in Mandated Services 
Information which is caused solely by Nucleus Connect, its contractors or 
suppliers, Nucleus Connect shall (subject to sub-paragraphs (c) and (d) 
below) inform the Contracting QP of the error and the correct Mandated 
Services information within one (1) Business Day of Nucleus Connect’s 
discovery of the error; 

 
(b) where Nucleus Connect is informed of any error in Mandated Services 

Information which is caused solely by Nucleus Connect, its contractors or 
suppliers, Nucleus Connect shall (subject to sub-paragraphs (c) and (d) 
below) inform the Contracting QP of the error and the correct Mandated 
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Services information within three (3) Business Days of being informed of the 
error; 

 
(c) where it is necessary for Nucleus Connect to verify the error in Mandated 

Services Information with OpenNet, Nucleus Connect shall (subject to sub-
paragraph (d) below) inform the Contracting QP of the error and the correct 
Mandated Services information within one (1) Business Day of OpenNet 
confirming to Nucleus Connect the existence of the error; and 

 
(d) the timeframe(s) to inform the Contracting QP of any error in Mandated 

Services Information or the correct Mandated Services Information under 
sub-paragraphs (a) to (c) above shall exclude any delay caused by third 
parties beyond Nucleus Connect’s control and not due to Nucleus Connect’s 
default, such as building owners and/or management or the End-Users who 
do not co-operate in or obstruct Nucleus Connect’s (or its contractors’ or 
suppliers’) site surveys or related checks;  

 
(e) where the classification of a premises has been successfully changed from a 

Non-Residential Premises to a Residential Premises (or vice versa) upon the 
request of the Contracting QP, any error in the Mandated Services 
Information shall not apply; and  

 
(f) paragraph 1.4 of the main body of these General Service Terms and 

Conditions shall not apply to this paragraph 7.   
 
8. In order for the Contracting QP to be granted the rebates referred to in this Appendix 

3, it shall submit a claim therefor within thirty (30) days of the completion of the 
relevant calendar month in which the rebate arises. The Contracting QP 
acknowledges and agrees that a failure to make a claim within the said thirty (30) - 
day period means that the Contracting QP waives any entitlement to the rebate.  

 
9. If the Contracting QP disputes Nucleus Connect’s record on the errors in Mandated 

Services Information and/ or the amount of rebate, the Contracting QP shall not be 
entitled to be credited with any rebate until and unless the dispute has been resolved. 
Disputes shall be resolved in accordance with Annex 2 or Annex 3 of the Master ICO 
Agreement, as applicable. 

 
10. Subject to paragraphs 11 and 12 of this Appendix 3, the rebates provided in this 

Appendix 3 will be separate and independent from any other rebates or 
compensation which may be available against Nucleus Connect as set out in the ICO 
Agreement. 

 
11. The Contracting QP acknowledges and agrees that the remedy provided herein is a 

genuine pre-estimate of the Contracting QP’s loss and will be sole and exclusive 
remedy available to the Contracting QP, and Nucleus Connect’s sole and exclusive 
liability to the Contracting QP, for errors or inaccuracies in Mandated Services 
Information.  

 
12. Errors in Mandated Services Information shall not constitute a breach of contract by 

Nucleus Connect. 
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APPENDIX 4 
 

Reclassification of Residential Premises and Non-Residential Premises 
 
 
1. Reclassification from Residential Premises to Non-Residential Premises
 

  

1.1 Where a premises was classified as a Residential Premises during the rollout of the 
NGNBN but has since undergone a change of premises type or the End-User claims 
that the premises is a Non-Residential Premises, the Contracting QP shall obtain 
from the End-User and keep a record of the necessary documentary evidence as 
proof of such change of premises type.  Such documentary evidence shall consist of 
one or more of the following dated within the last three (3) months from the date of 
Order for Non-Residential Per-End-User Connection (or as the case may be, Order 
for L2 VPN Service, L3 VPN Service or E-LAN Service which is provided through a 
Non-Residential Service Port) submitted in the End-User’s name: 

 
(a) Telecommunication / Internet bill; 
 
(b) Service and Conservancy bill from town council; 
 
(c) Utilities bill from Singapore Power or any other service provider; 
 
(d) Cable TV bill; 
 
(e) Tenancy agreement for residence;  
 
(f) Change of address as indicated on the National Registration Identity Card 

(NRIC); and 
 
(g) any other document which may be requested by OpenNet. 
 

1.2 If the Contracting QP has the above documentary evidence to demonstrate that the 
End-User is entitled to Non-Residential Per-End-User Connection (or as the case 
may be, Order for L2 VPN Service, L3 VPN Service or E-LAN Service which is 
provided through a Non-Residential Service Port), the Contracting QP can request for 
reclassification of the premises via the Platform or the Manual Process.   

 
1.3 The Contracting QP will be informed via the Platform or the Manual Process within 

two (2) Business Days from the date of submission of request for reclassification, 
whether the reclassification is successful.  Upon receiving the notification of a 
successful reclassification, the Contracting QP shall then submit the Order for Non-
Residential Per-End-User Connection (or as the case may be, Order for L2 VPN 
Service, L3 VPN Service or E-LAN Service which is provided through a Non-
Residential Service Port) in accordance with the General Service Terms and 
Conditions. 

 
1.4 Where Nucleus Connect requests for documentary evidence (which shall not be later 

than three (3) months from the date of request) under paragraph 1.1 of this Appendix 
4 and the Contracting QP is unable to provide such evidence to support the change in 
the premises type to a Non-Residential Premises, Nucleus Connect shall be entitled 
to maintain or reclassify the premises type as a Residential Premises. 

 
1.5 If the Contracting QP disputes Nucleus Connect’s decision to classify the premises as 

a Residential Premises, the Contracting QP may raise a dispute and the Parties shall 
use their best efforts to resolve the dispute within ten (10) Business Days or adopt 
such other process or timeframe as mutually agreed by the Parties.  
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2. Reclassification from Non-Residential Premises to Residential Premises
 

  

2.1 Where a premises was classified as a Non-Residential Premises during the rollout of 
the NGNBN but has since undergone a change of premises type or the End-User 
claims that the premises is a Residential Premises, the Contracting QP shall obtain 
from the End-User and keep a record of the necessary documentary evidence as 
proof of such change of premi ses type.  Such documentary evidence shall consist of 
one or more of the following dated within the last three (3) months from the date of 
Order for Residential Per-End-User Connection (or as the case may be, Order for L2 
VPN Service, L3 VPN Service or E-LAN Service which is provided through a 
Residential Service Port) submitted in the End-User’s name: 

 
(a) Telecommunication / Internet bill; 
 
(b) Service and Conservancy bill from town council; 
 
(c) Utilities bill from Singapore Power or any other service provider; 
 
(d) Cable TV bill; 
 
(e) Tenancy agreement for residence;  
 
(f) Change of address as indicated on the National Registration Identity Card 

(NRIC); and 
 
(g) any other document which may be requested by OpenNet. 
 

2.2 If the Contracting QP has the above documentary evidence to demonstrate that the 
End-User is entitled to Residential Per-End-User Connection (or as the case may be, 
Order for L2 VPN Service, L3 VPN Service or E-LAN Service which is provided 
through a Residential Service Port), the Contracting QP can request for 
reclassification of the premises via the Platform or the Manual Process.   

 
2.3 The Contracting QP will be informed via the Platform or the Manual Process within 

two (2) Business Days from the date of submission of request for reclassification, 
whether the reclassification is successful.  Upon receiving the notification of a 
successful reclassification, the Contracting QP shall then submit the Order for 
Residential Per-End-User Connection (or as the case may be, Order for L2 VPN 
Service, L3 VPN Service or E-LAN Service which is provided through a Residential 
Service Port) in accordance with the General Service Terms and Conditions. 

 
2.4 Where Nucleus Connect requests for documentary evidence (which shall not be later 

than three (3) months from the date of request) under paragraph 1.1 of this Appendix 
4 and the Contracting QP is unable to provide such evidence to support the change in 
the premises type to a Residential Premises, Nucleus Connect shall be entitled to 
maintain or reclassify the premises type as a Non-Residential Premises. 

 
2.5 If the Contracting QP disputes Nucleus Connect’s decision to classify the premises as 

a Non-Residential Premises, the Contracting QP may raise a dispute and the Parties 
shall use their best efforts to resolve the dispute within ten (10) Business Days or 
adopt such other process or timeframe as mutually agreed by the Parties.  
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