Dated

BETWEEN

NETLINK MANAGEMENT PTE. LTD. (IN ITS CAPACITY AS TRUSTEE OF NETLINK TRUST)

AND

ADDENDUM

TO CUSTOMISED AGREEMENT DATED 17 JUNE 2019 FOR

PROVISION OF MOBILE POINT-TO-POINT CONNECTIONS AND POINT-TO-POINT CONNECTIONS FOR MOBILE NETWORK DEPLOYMENT AND ENTERPRISE SERVICES

This ADDENDUM is made on

between:

(A) **NETLINK MANAGEMENT PTE. LTD.** (in its capacity as trustee of NetLink Trust) (Company Registration Number: 201704784C), a company incorporated in Singapore with its registered address at 750E Chai Chee Road, #07-03 ESR BizPark @ Chai Chee Singapore 469005 ("**NLT**")

AND

(B)	(Company Registration	ion Number:), a company incorpo	orated in Singapore
	with its registered address at	Singapor	e (the "RL").

NLT and the RL shall hereinafter be collectively referred to as the "Parties", and individually as "Party".

WHEREAS:

- A. NLT and the RL entered into a Customised Agreement for the Provision of Mobile Point-to-Point Connections and Point-to-Point Connections for Mobile Network Deployment and Enterprise Services on 17 June 2019 (hereinafter referred to as the "CA").
- B. RL is a party to a consortium that has been awarded a licence by IMDA on 24 June 2020 to set up and operate the first 5G network in Singapore, and the consortium subsequently incorporated a third-party joint venture company called as part of the commercial agreement. As some parts of the 5G network belongs to RL and some parts belong to the Parties now intend to vary the terms and conditions of the CA in order to reflect this arrangement. The Parties also wish to reflect their mutual agreement to extend the Commitment Period by another 12 months.

IN CONSIDERATION OF THE MUTUAL AGREEMENTS BETWEEN THE PARTIES, IT IS HEREBY AGREED AS FOLLOWS:

- 1. Unless otherwise defined, capitalised terms used in this Addendum have the meanings given to them in the CA.
- 2. Pursuant to Clause 9.4 of the CA, the Parties agree that the CA shall be amended as follows with effect from the date of this Addendum:
 - (a) The definition of "Base Station", "Mobile Hub", "Mobile Network Deployment", "Mobile Point-to-Point Connection", and "RL's Exchanges" are deleted and substituted with following new definitions in **Clause 1.1 of the CA**:
 - "Base Station" means a Building or NBAP at which a mobile base transmission station and/or IP router belonging to the RL is installed to provide and support RL's mobile and cellular services:
 - **"Mobile Hub"** means a centralized location within a Building in which cellular mobile telecommunications equipment is installed for the purpose of supporting connections to the respective Base Station, and includes any of the RL's Exchanges;
 - "Mobile Network Deployment" means the deployment of telecommunication systems by the RL for the purpose of provisioning public cellular mobile telecommunication services to Direct End-Users who are connected to the RL's mobile network; where A-end is located

at any of the RL's Exchanges or Mobile Hub, and the B-end is located at a Mobile Hub;

"Mobile Point-to-Point Connection" means a fibre connection that is deployed between two physical points ("A-end" and "B-end") within NLT's network where A-end is located at a Mobile Hub or Base Station; and B-end is located at a Base Station;

"RL's	Exchanges"	means	the	exchange	s lo	cated	at			Singa	apore
	,	Sing	apore	Э	,			, Sing	gapore		and
	, Singa	apore		in w	hich	cellu	lar ı	mobile	telecon	nmunica	ations
equipn	nent is installed	d to provi	ide ar	nd support	RL's	mobil	e and	d cellula	r service	es:	

(b) The following new definition of "Town Council" shall be inserted in Clause 1.1 of the CA:

"Town Council" means a 'Town Council' established and regulated under the *Town Councils Act* (Cap. 329A).

(c) Clause 2 of the CA shall be deleted in its entirety and replaced with the following clause:

"2. NLT'S OBLIGATIONS

Upon request made by the RL in accordance with the terms and conditions specified herein, and subject to **paragraph 2.1 of Annex 1** hereto, NLT shall provide:

- (a) Point-to-Point Connections for the purpose of Mobile Network Deployment;
- (b) Point-to-Point Connections for the purpose of providing Enterprise Services;
- (c) Mobile Point-to-Point Connections for the purpose of Mobile Network Deployment by connecting to a mobile base transmission station or IP router that belongs solely to the RL."
- (d) **Paragraph 1.2 of Annex 1 of the CA** shall be deleted in its entirety and replaced with the following provision:
 - "1.2. Where a Point-to-Point Connection is provided to the RL for the purpose of Mobile Network Deployment, the A-end shall be located at any of the RL's Exchanges or Mobile Hubs, and the B-end shall be located at a Mobile Hub, or vice-versa."
- (e) Paragraph 2.1 of Annex 1 of the CA shall be deleted in its entirety and replaced with the following provision:
 - "2.1. The RL acknowledges and agrees that the Mobile Point-to-Point Connections provided under this Agreement shall be used only for the purpose of Mobile Network Deployment by connecting to mobile base transmission stations and/or IP routers that belong solely to the RL."
- (f) **Paragraph 2.3 of Annex 1 of the CA** shall be deleted in its entirety and replaced with the following provision:
 - "2.3 The RL shall fulfil the minimum number of Mobile Point-to-Point Connections ("Minimum Volume Commitment", or "MVC") and the minimum revenue to be generated in terms of cumulative MRC billed in respect of Mobile Point-to-Point Connections ("Minimum Revenue Commitment", or "MRVC") that is indicated in

- the below table by no later than the expiry of thirty-six (36) months commencing from the Effective Date (the "Commitment Period")."
- (g) Paragraph 3.3 of Annex 1 of the CA shall be deleted in its entirety and replaced with the following provision:
 - "3.3 Subject to paragraph 3.3A below, in the event that the RL does not accept the desktop study report, and decides to cancel the Request for convenience, the Cancellation Charges as set out in Annex 2 shall apply."
- (h) The following new Paragraph 3.3A shall be inserted into Annex 1 of the CA:
 - "3.3A In the event that the desktop study reveals that the requested Connection will not fulfil RL's technical and/or operational requirements, RL shall be entitled to reject the desktop study report and cancel the Request without incurring any Cancellation Charges."
- (i) The following new Paragraph 3.6.7 shall be inserted into Annex 1 of the CA:
 - "3.6.7 In the event that NLT is required to obtain any approvals permits or consents from a Town Council and the RL does not have an existing account with the said Town Council, NLT shall make the necessary administrative financial arrangements for the procurement of the said approvals, permits or consents, and NLT shall be entitled to impose the Town Council Admin Charge as set out in Annex 2."
- (j) Paragraph 7.6 of Annex 1 of the CA shall be deleted in its entirety and replaced with the following provision:
 - "7.6 Upon reasonable request by NLT, the RL shall submit supporting evidence to show that each Mobile Point-to-Point Connection is used only for the purpose of Mobile Network Deployment by connecting to a mobile base transmission station or IP router that belongs to the RL. The RL shall provide NLT with all agreed reasonable assistance (including but not limited to obtaining the necessary approvals, permits and consents to access any areas within the relevant building) in the event that NLT wants to conduct on-site verification that the Mobile Point-to-Point Connection has been deployed in such a manner as specified herein."
- (k) The following **new Paragraph 7.9** shall be inserted into **Annex 1 of the CA**:
 - "7.9 Notwithstanding anything in this Agreement, NLT shall maintain and repair at its own cost the fibre optic cables and any materials, components, equipment, tools and hardware that have been installed pursuant to this Agreement at no additional cost to the RL, where such maintenance and repair are, in NLT's reasonable opinion, necessary to prevent and/or resolve any disruption to the operation of the Connections. This is without prejudice to parties' obligations under clause 5.1 of the CA."
- (I) The following new Paragraph 7.10 shall be inserted into Annex 1 of the CA:
 - "7.11 The Parties hereby agree that the provisions of the Agreement are for the exclusive benefit of the Parties and any person not a par

ty to this Agreement shall acquire no rights whatsoever under the Agreement by virtue of the Contracts (Rights of Third Parties) Act, (Chapter 53B) or otherwise."

- (m) Annex 2 of the CA shall be substituted and replaced by the new **Annex 2** attached to this Addendum. For the avoidance of doubt, all references to "Annex 2" in the CA shall mean the "Annex 2" attached to this Addendum.
- (n) Annex 3 of the CA shall be substituted and replaced by the new **Annex 3** attached to this Addendum. For the avoidance of doubt, all references to "Annex 3" in the CA shall mean the "Annex 3" attached to this Addendum.
- (o) Annex 4 of the CA shall be substituted and replaced by the new **Annex 4** attached to this Addendum. For the avoidance of doubt, all references to "Annex 4" in the CA shall mean the "Annex 4" attached to this Addendum.
- 3. The CA and this Addendum shall be read and construed as one document and this Addendum shall be considered as part of the CA. Accordingly, the term "Agreement" as used in the CA, and all references to the CA, howsoever expressed, in all other instruments and agreements executed thereunder or pursuant thereto, shall for all purposes refer to the CA as varied, supplemented or amended by this Addendum.
- 4. Save for the amendments stated in this Addendum, all the other provisions in the CA shall remain unchanged and shall continue in full force and effect. In the event of any conflict between the provisions of the CA and this Addendum, this Addendum shall prevail in respect of the amended and/or varied terms and conditions.
- 5. This Addendum may be entered into in any number of counterparts, all of which taken together shall constitute one and the same instrument. This Addendum may be executed by way of a certificate-based digital signature and the Parties hereby agree that such digital signature shall be treated as an original signature for all purposes hereof.
- 6. This Addendum shall be governed by the laws of Singapore and the Parties irrevocably and unconditionally submit to the exclusive jurisdiction of the Singapore courts.
- 7. NetLink Management Pte. Ltd. has assumed all obligations under this Addendum in its capacity as trustee of NetLink Trust and not in its personal capacity and any obligation or liability of NetLink Management Pte. Ltd. under this Addendum is limited to the assets of NetLink Trust over which NetLink Management Pte. Ltd. has recourse and shall not extend to any personal or other assets of NetLink Management Pte. Ltd. or its shareholders, directors, officers or employees.

IN WITNESS WHEREOF this Addendum has been entered into on the date stated at the beginning.

NETLINK MANAGEMENT PTE. LTD. (AS TRUSTEE OF NETLINK TRUST)

Signed by (Name of Signatory) for and on behalf of NETLINK MANAGEMENT PTE. LTD. (in its capacity as trustee of NetLink Trust) in the presence of:)))))
	(signature) Title:
(signature of witness) Name of Witness: Title:	
Signed by)))))
	<u>(signature)</u> Title:
(signature of witness) Name of Witness: Title:	
Signed by(Name of Signatory))
for and on behalf of in the presence of:)))
(signature of witness) Name of Witness: Title:	<u>(signature)</u> Title:

ANNEX 2

CHARGES

The charges for Point-to-Point Connections and Mobile Point-to-Point Connections are set out below.

<u>Charges for Point-to-Point Connections for Mobile Network Deployment and Enterprise Services</u>

S/N	Description of	Amount
	Charges	
1	Monthly Recurring	\$1,200 per Point-to-Point Connection.
	Charge ("MRC")	
2	One – Time	\$1,500 per Point-to-Point Connection with fibre length up
	Installation Charge ("OTC")	to 80 metres using existing facilities at each end.
		Where Indoor Connection requires fibre length exceeding
		80 metres and / or new facilities is required, additional
		OTC as set out in Annex 3 (One Time Installation
		Charge - Indoor Connection) shall apply on top of the
		\$1,500 One-Time Installation Charges
		Where Outdoor NBAP Connection is required, additional
		OTC as set out in Annex 4 shall apply on top of the
		\$1,500 One-Time Installation Charges for
		Digging/Trenching Work
3	Early Termination	Total MRC for the remaining Minimum Connection Term
	Charge	for each Point-to-Point Connection.

Charges for Mobile Point to Point Connections

S/N	Description of Charges	Amount
1	Monthly Recurring Charge ("MRC")	\$450 per Mobile Point-to-Point Connection
2	One – Time Installation Charge ("OTC")	\$1,500 per Mobile Point-to-Point Connection with fibre length up to 80 metres using existing facilities at each end.

Where Indoor Connection requires fibre length exceeding 80 metres and / or new facilities is required, additional OTC as set out in **Annex 3** (One Time Installation Charge - Indoor Connection) shall apply on top of the \$1,500 One-Time Installation Charges

Where Outdoor NBAP Connection is required, additional OTC as set out in **Annex 4** shall apply on top of the \$1,500 One-Time Installation Charges for Digging/Trenching Work

Other Charges

S/N	Description of Charges	Amount
1	One-Time Installation Charges for Digging/Trenching Work	\$1,500 + all applicable costs set out in Annex 4
2	Cancellation Charges due to RL's rejection of desktop study report (pursuant to para 3.3 of Annex 1)	\$50
3	Cancellation Charges due to RL's rejection of desktop study report (pursuant to para 3.3A of Annex 1)	\$0
4	Cancellation Charges after acceptance of desktop study report and before commencement of site survey (pursuant to para 3.5 of Annex 1)	\$50
5	Cancellation Charges after commencement of site survey and before acceptance of the One-Time Installation Charges (pursuant to para 3.8 of Annex 1)	\$76 per site survey
6	Cancellation Charges after acceptance of the One-Time Installation Charges by the RL (pursuant to para 3.9 of Annex 1)	\$76 per site survey + incidental costs calculated on a Cost-Oriented Basis.
7	Town Council Admin Charge (applies only where RL does not have account with the Town Council)	NLT to impose administrative fee being 10% of Town Council fees

ANNEX 3

ONE-TIME INSTALLATION CHARGE: INDOOR CONNECTIONS

The OTC payable by the RL to NLT for Indoor Connections where the fibre length exceeds 80 metres and / or new facilities are required will be derived based on the schedule of rates attached to this Annex 3. The rates set out in the said schedule shall be valid for a period of five (5) years from the effective date of this Agreement, subject to early termination under Clause 7 of the Agreement.

For the avoidance of doubt, NLT will not undertake any works that are not listed in the schedule of rates attached to this Annex 3 (including but not limited to works in relation to the hacking of wall and restoration, coring of floors, walls and ceilings).

Schedule of Rates to Annex 3



Annex 3: ONE-TIME INSTALLATION CHARGE: INDOOR NBAP CONNECTIONS Prices are passed through from 3rd Party Contractors.

Description Supply, install & provision of In-Building Cabling on or though cable trayltrunking, riser ducts/trencNPVC acons Single Mode (SM) Fibre Optic Cable (6.852D) A Metre 2 core Single Mode (SM) Fibre Optic Cable (6.852D) A Metre 12 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 2 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 4 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 4 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 4 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 4 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 5 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 4 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 5 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 5 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 5 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 5 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 5 core Single Mode (SM) Fibre Optic Cable (6.852D) Metre 5 core Single Mode (SM) Fibre Optic Cable (6.852D) Number Fer splice Job (i.e. at one end of fibre) Supply and install of vertical, horizontal and inclined galvanized Metal/PVC Trunking comes with removable cover and wall/ceiling bracket/supports, including opening and putting back of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation Supply and install of FVC Dipe, HDPE pipe, GI steel pipe, flexible pipe including proper supports and clips to wall/ceiling/floor, cutting of wall and floor boards, opening of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 2 comm O GI Steel pipe Metre 2 comm O GI Steel pipe Metre 3 commo O GI Steel pipe Metre 3 commo O GI Steel pipe Metre 3 commo O GI Steel pipe Metre 4 commo O GI Steel pipe Metre 4 commo O GI Steel pipe Metre 5 commo O GI	Schedule of Rates					
2 core Single Mode (SM) Fibre Optic Cable (G 6520) 2 core Single Mode (SM) Fibre Optic Cable (G 6520) 4 core Single Mode (SM) Fibre Optic Cable (G 6520) 4 core Single Mode (SM) Fibre Optic Cable (G 6520) 5 do core Single Mode (SM) Fibre Optic Cable (G 6520) 6 do core Single Mode (SM) Fibre Optic Cable (G 6520) 6 do core Single Mode (SM) Fibre Optic Cable (G 6520) 7 do core Single Mode (SM) Fibre Optic Cable (G 6520) 8 dere 8 do core Single Mode (SM) Fibre Optic Cable (G 6520) 9 dere 9 do core Single Mode (SM) Fibre Optic Cable (G 6520) 9 dere 9 do cover and wallceiling brackets/supports, including opening and putting back of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 9 dere 9		Unit	Unit Price (\$)	Remarks		
2 core Single Mode (SM) Fibre Optic Cable (G 652D) do row Single Mode (SM) Fibre Optic Cable (G 652D) Li 2 core Single Mode (SM) Fibre Optic Cable (G 652D) do row Single Mode (SM) Fibre Optic Cable (G 652D) do row Single Mode (SM) Fibre Optic Cable (G 652D) do row Single Mode (SM) Fibre Optic Cable (G 652D) do row Single Mode (SM) Fibre Optic Cable (G 652D) do row Single Mode (SM) Fibre Optic Cable (G 652D) supply and install of vertical, horizontal and inclined galvanized Metal/PVC Trunking comes with removable cover and wall/celling brackets/supports, including opening and putting back of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation down x 60mm galvanized Metal Trunking Metre down x 50mm x 20mm pvC Trunking Metre down x 50mm x 20mm pvC Trunking Metre down x 50mm x 50mm galvanized Metal Trunking Metre down x 50mm x 50mm galvanized Metal Trunking Metre down x 50mm x 50mm galvanized Metal Trunking Metre down x 50mm x 50mm galvanized Metal Trunking Metre down x 50mm x 50mm galvanized Metal Trunking Metre down x 50mm x 50mm galvanized Metal Trunking Metre down x 50mm x 50mm galvanized Metal Trunking Metre down x 50mm x 50mm galvanized Metal Trunking down x 50mm x 50mm galvanized Metal Trunking metre down x 50mm x 50mm galvanized Metal Trunking down x 50mm x 50mm galvanized Metal X 50mm galvanized	Supply, install & provision of In-Building Cabling on or though cable tray/trunking, rise	r ducts/tre	nch/PVC			
6 ore Single Mode (SM) Fibre Optic Cable (6 650D) Were 12 ore Single Mode (SM) Fibre Optic Cable (6 650D) 40 ore Single Mode (SM) Fibre Optic Cable (6 650D) 41 ore Single Mode (SM) Fibre Optic Cable (6 650D) 42 ore Single Mode (SM) Fibre Optic Cable (6 650D) 43 ore Single Mode (SM) Fibre Optic Cable (6 650D) 44 ore Single Mode (SM) Fibre Optic Cable (6 650D) 45 ore Single Mode (SM) Fibre Optic Cable (6 650D) 46 ore Single Mode (SM) Fibre Optic Cable (6 650D) 46 ore Single Mode (SM) Fibre Optic Cable (6 650D) 46 ore Single Mode (SM) Fibre Optic Cable (6 650D) 47 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Ma	casing/rack or above false ceiling by pulling method					
6 ore Single Mode (SM) Fibre Optic Cable (6 650D) Were 12 ore Single Mode (SM) Fibre Optic Cable (6 650D) 40 ore Single Mode (SM) Fibre Optic Cable (6 650D) 41 ore Single Mode (SM) Fibre Optic Cable (6 650D) 42 ore Single Mode (SM) Fibre Optic Cable (6 650D) 43 ore Single Mode (SM) Fibre Optic Cable (6 650D) 44 ore Single Mode (SM) Fibre Optic Cable (6 650D) 45 ore Single Mode (SM) Fibre Optic Cable (6 650D) 46 ore Single Mode (SM) Fibre Optic Cable (6 650D) 46 ore Single Mode (SM) Fibre Optic Cable (6 650D) 46 ore Single Mode (SM) Fibre Optic Cable (6 650D) 47 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Ma						
6 ore Single Mode (SM) Fibre Optic Cable (6 650D) Were 12 ore Single Mode (SM) Fibre Optic Cable (6 650D) 40 ore Single Mode (SM) Fibre Optic Cable (6 650D) 41 ore Single Mode (SM) Fibre Optic Cable (6 650D) 42 ore Single Mode (SM) Fibre Optic Cable (6 650D) 43 ore Single Mode (SM) Fibre Optic Cable (6 650D) 44 ore Single Mode (SM) Fibre Optic Cable (6 650D) 45 ore Single Mode (SM) Fibre Optic Cable (6 650D) 46 ore Single Mode (SM) Fibre Optic Cable (6 650D) 46 ore Single Mode (SM) Fibre Optic Cable (6 650D) 46 ore Single Mode (SM) Fibre Optic Cable (6 650D) 47 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Marker Mode (SM) Fibre Optic Cable (6 650D) 48 ore Marker Ma	2 core Single Mode (SM) Fibre Optic Cable (G.652D)	Metre				
12 cores Single Mode (SM) Fibre Optic Cable (6,852D) 48 core Single Mode (SM) Fibre Optic Cable (6,852D) 48 core Single Mode (SM) Fibre Optic Cable (6,852D) 48 core Single Mode (SM) Fibre Optic Cable (6,852D) 5plicing to pigtal or fibre to fibre splicing (per core splicing) 5plicing to pigtal or fibre to fibre splicing (per core splicing) 5plicing to pigtal or fibre to fibre splicing (per core splicing) 5plicing to pigtal or fibre to fibre splicing (per core splicing) 50mm x 50mm galvanized, horizontal and inclined galvanized Metal/PVC Trunking comes with removable cover and wall/ceiling brackets/supports, including opening and putting back of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 50mm x 50mm galvanized Metal Trunking Metre 50mm x 50mm x 70mm						
48 core Single Mode (SMI) Fibre Optic Cable (6.82D) Supply and install of vertical, horizontal and inclined galvanized MetalPVC Trunking comes with removable cover and wallbeiling brackets/supports, including opening and putting back of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation Somm x 50mm galvanized Metal Trunking Metre Somm x 50mm galvanized Metal Trunking Metre 40mm x 25mm y 2 mm PVC Trunking Supply and install of uPVC pipe, HDPE pipe, GI steel pipe, flexible pipe including proper supports and clips to wall/ceiling/floor, cutting of wall and floor boards, opening of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 25mm Ø GI Steel pipe Metre 25mm Ø UPVC pipe Metre 25mm Ø GI Steel pipe Metre 25mm Ø GO grapated flexible PVC pipe Metre 25mm Ø GI Steel pipe Metre 35mgle Mode (SM) SCIAPC patch cord (10 meter long) Single Mode (SM) SCIAPC patch cord (10 meter long) Single Mode (SM) SCIAPC patch cord (10 meter long) Single Mode (SM) SCIAPC patch cord (10 meter long) Single Mode (SM) SCIAPC patch cord (10 meter long) Single Mode (SM) SCIAPC patch cord (10 meter long) Single Mode (SM) SCIAPC patch cord (10 meter long) Single Mode (SM) SCIAPC patch cord (10 meter long) Single Mode (SM) SCIAPC patch cord (10 meter long) Single Mode (SM) SCIAPC patch cord (10 meter long) Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SCIAPC) Ports and splicing Tray. With Moveable Boom Lift or Scissor Lift to reach verifying the fibre for Unit Moveable Boom Lift or Scissor Lift to reach verifying the fib		Metre				
Splicing to pigtail or fibre to fibre splicing (per core splicing) Supply and install of vertical, horizontal and inclined galvanized Metal/PVC Trunking comes with removable cover and wallicetiling brackets/supports, including opening and putting back of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 50mm x 50mm galvanized Metal Trunking Metre 40mm x 52mm x 50mm galvanized Metal Trunking Metre 50mm x 50mm galvanized Metal Trunking Metre 50mply and install of PUPC pipe, HDPE pipe, GI steel pipe, flexible pipe including proper supports and clips to wall/ceiling/floor, cutting of wall and floor boards, opening of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 25mm Ø uPVC pipe Metre 25mm Ø uPVC pipe Metre 52mm Ø uFVC pipe Metre 53mgle Mode (SM) SCIAPC patch cord (1 meter long) 53mgle Mode (SM) SCIAPC patch cord (6 0 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch cord (10 meter long) 53mgle Mode (SM) SCIAPC patch	24 core Single Mode (SM) Fibre Optic Cable (G.652D)	Metre				
Supply and install of vertical, horizontal and inclined galvanized MetalPVC Trunking comes with removable cover and walliceiling brackets/supports, including opening and putting back of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 50mm x 50mm galvanized Metal Trunking Metre 60mm x 50mm galvanized Metal Trunking Metre 80mm x 50mm x 2mm PVC Trunking Metre 90mm x 50mm x 50	48 core Single Mode (SM) Fibre Optic Cable (G.652D)	Metre				
cover and wall/ceiling brackets/supports, including opening and putting back of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation Somm x 50mm galvanized Metal Trunking Metre 10mm x 25mm galvanized Metal Trunking Metre 10mm x 25mm galvanized Metal Trunking Supply and install of uPVC pipe, HDPE pipe, GI steel pipe, flexible pipe including proper supports and clips to wall/ceiling/floor, cutting of wall and floor boards, opening of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 25mm @ uPVC pipe Metre 25mm @ uPVC pipe Metre 25mm @ corrugated flexible PVC pipe Metre 5upply of materials Supply of materials Single Mode (SM) SCIAPC patch cord (10 meter long) Number Single Mode (SM) SCIAPC patch cord (30 meter long) Number Single Mode (SM) SCIAPC patch cord (60 meter long) Number Single Mode (SM) SCIAPC patch cord (10 meter long) Number Single Mode (SM) SCIAPC patch cord (10 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SCIAPC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SCIAPC) Supply and install of Fibre Distribution Unit with 98 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 98 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 98 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 98 (SCIAPC) Ports and splicing Tray. Unit Supply and install of To Cassor Lift to reach height greater than 6m Night allowance for contractor for working in building where the building owner/management All the power of the power management Miscellaneous Site Survey Moveable Moent of Scianstalement MCT removal including supply & reinstalement MCT removal including supply & reinstalement Metre Wor conduit (32mm)	Splicing to pigtail or fibre to fibre splicing (per core splicing)	Number		Per splice job (i.e. at one end of fibre)		
cover and wall/ceiling brackets/supports, including opening and putting back of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation Somm x 50mm galvanized Metal Trunking Metre 10mm x 25mm galvanized Metal Trunking Metre 10mm x 25mm galvanized Metal Trunking Supply and install of uPVC pipe, HDPE pipe, GI steel pipe, flexible pipe including proper supports and clips to wall/ceiling/floor, cutting of wall and floor boards, opening of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 25mm @ uPVC pipe Metre 25mm @ uPVC pipe Metre 25mm @ corrugated flexible PVC pipe Metre 5upply of materials Supply of materials Single Mode (SM) SCIAPC patch cord (10 meter long) Number Single Mode (SM) SCIAPC patch cord (30 meter long) Number Single Mode (SM) SCIAPC patch cord (60 meter long) Number Single Mode (SM) SCIAPC patch cord (10 meter long) Number Single Mode (SM) SCIAPC patch cord (10 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SCIAPC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SCIAPC) Supply and install of Fibre Distribution Unit with 98 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 98 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 98 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 98 (SCIAPC) Ports and splicing Tray. Unit Supply and install of To Cassor Lift to reach height greater than 6m Night allowance for contractor for working in building where the building owner/management All the power of the power management Miscellaneous Site Survey Moveable Moent of Scianstalement MCT removal including supply & reinstalement MCT removal including supply & reinstalement Metre Wor conduit (32mm)			L			
### Supply of materials Single Mode (SM) SC/APC patch cord (1 meter long) Single Mode (SM) SC/APC patch cord (1 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch cord (1 0 0 meter long) Single Mode (SM) SC/APC patch						
50mm x 50mm galvanized Metal Trunking 75mm x 50mm galvanized Metal Trunking 40mm x 25mm x 2mm PVC Trunking 40mm x 25mm x 2mm PVC Trunking 5upply and install of uPVC pipe, HDPE pipe, GI steel pipe, flexible pipe including proper supports and clips to wall/ceiling/floor, cutting of wall and floor boards, opening of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 25mm Ø uPVC pipe 75mm Ø uPVC pipe 80 Metre 80 GI Steel pipe 80 Metre 80 GI Steel pipe 80 Metre 80 GI Steel pipe 80 Metre 80 Supply of materials 81 Single Mode (SM) SC/APC patch cord (1 meter long) 81 Number 81 Single Mode (SM) SC/APC patch cord (6 0 meter long) 81 Number 81 Single Mode (SM) SC/APC patch cord (10 meter long) 81 Number 81 Single Mode (SM) SC/APC patch cord (10 meter long) 81 Number 81 Single Mode (SM) SC/APC patch cord (10 meter long) 81 Number 82 Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. 81 Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) 82 Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) 83 Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) 84 Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. 85 Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. 85 Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. 96 Unit Miscellaneous 97 Site Survey 98 Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Miscellaneous 98 Site Survey 98 Site Survey 98 Metre Survey 98 Site Survey 99 Depending & Reinstalement 99 Unit Metre 90 Unit Metre 90 Unit Metre 90 Undoutit (25mm) Unit Metre		ceiling, tou	n-up painting,			
Metre Metr	and make good or all necessary jobs for the completion of the installation					
Metre Metr						
40mm x 25mm x 2mm PVC Trunking Supply and install of uPVC pipe, HDPE pipe, GI steel pipe, flexible pipe including proper supports and clips to wall/ceiling/floor, cutting of wall and floor boards, opening of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 25mm @ uPVC pipe Metre 25mm @ oil Steel pipe 25mm @ oil Steel pipe Supply of materials Single Mode (SM) SCIAPC patch cord (1 meter long) Single Mode (SM) SCIAPC patch cord (3.0 meter long) Single Mode (SM) SCIAPC patch cord (3.0 meter long) Single Mode (SM) SCIAPC patch cord (1.0 meter long) Single Mode (SM) SCIAPC patch cord (1.0 meter long) Single Mode (SM) SCIAPC patch cord (1.0 meter long) Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SCIAPC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SCIAPC) and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 69 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 69 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 69 (SCIAPC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 69 (SCIAPC) Ports and splicing Tray. Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Moveable Boom Lift or Sorissor Lift to reach height greater than 5m Unit Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Moveable Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Moveable Moveable Metal Scaffolding with Platform to reach height greater than 5m Unit Moveable Moveable Metal Scaffolding						
Supply and install of uPVC pipe, HDPE pipe, GI steel pipe, flexible pipe including proper supports and clips to wall/ceiling/floor, cutting of wall and floor boards, opening of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 25mm Ø uPVC pipe 25mm Ø GI Steel pipe 25mm Ø corrugated flexible PVC pipe 35mgle Mode (SM) SC/APC patch cord (1 meter long) Single Mode (SM) SC/APC patch cord (1 meter long) Single Mode (SM) SC/APC patch cord (3 0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 80 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 80 (SC/APC) Ports and splicing Tray. Winter Miscellaneous Site Survey Miscellaneous Site Survey Miscellaneous Site Survey Miscellaneous All Mounted Fibre Termination Fibre The building owner/management and move a						
wall/ceiling/floor, cutting of wall and floor boards, opening of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 25mm Ø uPVC pipe 25mm Ø uPVC pipe Metre 25mm Ø of Steel pipe Metre 25mm Ø corrugated flexible PVC pipe Metre Supply of materials Single Mode (SM) SC/APC patch cord (1 meter long) Single Mode (SM) SC/APC patch cord (3 0 meter long) Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 26 (SC/APC) Ports and splicing Tray. Unit Supply and install of Fibre Distribution Unit with 26 (SC/APC) Ports and splicing Tray. Unit Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Miyth allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement Mort Termoval including supply & reinstatement of MCT /duct seals Unit Manifole opening per site UV conduit (25mm) Metre	40mm x 25mm x 2mm PVC Trunking	Metre				
wall/ceiling/floor, cutting of wall and floor boards, opening of false ceiling, touch-up painting, and make good of all necessary jobs for the completion of the installation 25mm Ø uPVC pipe 25mm Ø uPVC pipe Metre 25mm Ø of Steel pipe Metre 25mm Ø corrugated flexible PVC pipe Metre Supply of materials Single Mode (SM) SC/APC patch cord (1 meter long) Single Mode (SM) SC/APC patch cord (3 0 meter long) Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 26 (SC/APC) Ports and splicing Tray. Unit Supply and install of Fibre Distribution Unit with 26 (SC/APC) Ports and splicing Tray. Unit Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Miyth allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement Mort Termoval including supply & reinstatement of MCT /duct seals Unit Manifole opening per site UV conduit (25mm) Metre						
all necessary jobs for the completion of the installation 25mm Ø uPVC pipe						
25mm Ø uPVC pipe Metre 25mm Ø corrugated flexible PVC pipe Metre 25mm Ø corrugated flexible PVC pipe Metre Supply of materials Single Mode (SM) SC/APC patch cord (1 meter long) Number Single Mode (SM) SC/APC patch cord (3.0 meter long) Number Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Unit Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Moveable Boom Lift or Soissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 8pm. Fire Stop Openning & Reinstatement MCT removal including supply & einstatement of MCT /duct seals Unit ManHole opening per site UV conduit (25mm) Metre UV conduit (25mm) Metre		ainting, and	make good of			
25mm Ø GI Steel pipe 25mm Ø corrugated flexible PVC pipe Metre Supply of materials Single Mode (SM) SC/APC patch cord (1 meter long) Single Mode (SM) SC/APC patch cord (3.0 meter long) Single Mode (SM) SC/APC patch cord (6.0 meter long) Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duot seals ManHole opening per site UV conduit (25mm) Metre Metre	all necessary jobs for the completion of the installation					
25mm Ø GI Steel pipe 25mm Ø corrugated flexible PVC pipe Metre Supply of materials Single Mode (SM) SC/APC patch cord (1 meter long) Single Mode (SM) SC/APC patch cord (3.0 meter long) Single Mode (SM) SC/APC patch cord (6.0 meter long) Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duot seals ManHole opening per site UV conduit (25mm) Metre Metre						
25mm Ø corrugated flexible PVC pipe Supply of materials Single Mode (SM) SC/APC patch cord (1 meter long) Single Mode (SM) SC/APC patch cord (3.0 meter long) Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Whiseellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Moveable Boom Lift or Soissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Opening & Reinstatement Unit MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site Uv conduit (25mm) Metre	25mm Ø uPVC pipe	Metre				
Single Mode (SM) SC/APC patch cord (1 meter long) Single Mode (SM) SC/APC patch cord (3.0 meter long) Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Movea	25mm Ø GI Steel pipe	Metre				
Single Mode (SM) SC/APC patch cord (1 meter long) Single Mode (SM) SC/APC patch cord (3.0 meter long) Number Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Supply Mode (SM) SC/APC patch cord (10.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 98 (SC/APC) Ports and splicing Tray. Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Moveable Boom Lift or Scissor Lift to reach height greater than 5m Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals ManHole opening per site UV conduit (25mm) Metre UV conduit (32mm) Metre	25mm Ø corrugated flexible PVC pipe	Metre				
Single Mode (SM) SC/APC patch cord (1 meter long) Single Mode (SM) SC/APC patch cord (3.0 meter long) Number Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Supply Mode (SM) SC/APC patch cord (10.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 98 (SC/APC) Ports and splicing Tray. Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Moveable Boom Lift or Scissor Lift to reach height greater than 5m Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals ManHole opening per site UV conduit (25mm) Metre UV conduit (32mm) Metre						
Single Mode (SM) SC/APC patch cord (3.0 meter long) Number Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit Man-Hole opening per site UV conduit (25mm) Metre UV conduit (32mm) Metre	Supply of materials					
Single Mode (SM) SC/APC patch cord (3.0 meter long) Number Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit Man-Hole opening per site UV conduit (25mm) Metre UV conduit (32mm) Metre						
Single Mode (SM) SC/APC patch cord (6.0 meter long) Number Single Mode (SM) SC/APC patch cord (10.0 meter long) Number Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 98 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 98 (SC/APC) Ports and splicing Tray. Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit MManHole opening per site UV conduit (25mm) Metre UV conduit (32mm)						
Single Mode (SM) SC/APC patch cord (10.0 meter long) Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site UV conduit (25mm) Metre Under Science Science Lift or search leight greater than 5m Metre Unit Metre						
Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Minoveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit MCT removal including supply & reinstatement of MCT /duct seals Unit MMCT removal including supply & reinstatement of MCT /duct seals Unit Metre UV conduit (25mm) Metre UV conduit (25mm) Metre						
and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m White Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit Man-Hole opening per site UV conduit (25mm) Metre UV conduit (25mm) Metre						
Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12 (SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Whiscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Whoveable Boom Lift or Scissor Lift to reach height greater than 5m Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit Man-Hole opening per site UV conduit (25mm) Metre Wete		Onit				
Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit Man-Hole opening per site UV conduit (25mm) Metre Wete		Unit				
Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Unit Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit Man-Hole opening per site UV conduit (25mm) Metre UV conduit (32mm) Metre						
Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray. Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray. Unit Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit Man-Hole opening per site UV conduit (25mm) Metre Wetre Wetre	Supply and install of Wall Mounted Fibre Termination Box with 24 (SC/APC) Ports and	Unit				
Supply and install of Fibre Distribution Unit with 98 (SC/APC) Ports and splicing Tray. Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site UV conduit (25mm) Metre Wetre						
Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray Miscellaneous Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement Unit MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site UV conduit (25mm) Metre Wete	117					
Miscellaneous Site Survey Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Miscellaneous Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site UV conduit (25mm) Metre Wetre	Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray.					
Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site UV conduit (25mm) Metre UV conduit (32mm) Metre	Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splice tray	Unit				
Site Survey Moveable Metal Scaffolding with Platform to reach working height of up to 5m Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site UV conduit (25mm) Metre UV conduit (32mm) Metre						
Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Site Site Site Dunit MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site UV conduit (25mm) Metre UV conduit (32mm) Metre	Miscellaneous					
Moveable Metal Scaffolding with Platform to reach working height of up to 5m Unit Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Site Site Site Dunit MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site UV conduit (25mm) Metre UV conduit (32mm) Metre						
Moveable Boom Lift or Scissor Lift to reach height greater than 5m Unit Night allowance for contractor for working in building where the building owner/management Site allow works only after 8pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site UV conduit (25mm) Metre UV conduit (32mm) Metre		-				
Night allowance for contractor for working in building where the building owner/management allow works only after 9pm. Fire Stop Openning & Reinstatement MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site UV conduit (25mm) Metre UV conduit (32mm) Metre						
allow works only after 9pm. Unit Fire Stop Openning & Reinstatement Unit MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site Site UV conduit (25mm) Metre UV conduit (32mm) Metre						
Fire Stop Openning & Reinstatement Unit MCT removal including supply & reinstatement of MCT /duct seals Unit ManHole opening per site Site UV conduit (25mm) Metre UV conduit (32mm) Metre		Site				
MCT removal including supply & reinstatement of MCT /duct seals ManHole opening per site UV conduit (25mm) Wetre UV conduit (32mm) Metre		Unit				
ManHole opening per site Site UV conduit (25mm) Metre UV conduit (32mm) Metre						
UV conduit (25mm) Metre UV conduit (32mm) Metre						
UV conduit (32mm) Metre						
		ATES				

- Notes:
 1. All prices are in Singapore dollars.
 2. All prices shall exclude GST.

ANNEX 4

ONE-TIME INSTALLATION CHARGE: OUTDOOR CONNECTIONS

The OTC payable by the RL to NLT for Outdoor Connections will be derived based on the schedule of rates attached to this Annex 4. The rates set out in the said schedule shall be valid for a period of five (5) years from the effective date of this Agreement, subject to early termination under Clause 7 of this Agreement.

For the avoidance of doubt, NLT will not undertake any works that are not listed in the schedule of rates attached to this Annex 4.



ANNEX 4: ONE-TIME INSTALLATION CHARGE: OUTDOOR NBAP CONNECTIONS Prices are passed through from 3rd Party Contractors.

Description	Unit 80	thedule of Rater Unit Price (\$)	Unif Price (#1	Remarks
Decomption	Unit	for CBD(3)	for non CBD	Remarks
		TOT CED(3)	for non CBD	
Pipe laying with Excavation and Reinstatement				
Supply and lay/install 50/110mm Ø pipe. All areas and existing services that may temporary be removed/shifted for the pipeline laying to be make good with reinstatement to the				
Authorities / owner's satisfactions.				
Authorities / owner's satisfactions.				
in Soll/Turf with excavation and reinstatement				
1-way 110mm Ø uPVC pipe	1st 30 m			
1-way 110mm Ø uPVC pipe	Metre			There is a minimum charge for the first 30 metres. This charge includes LTA charge
2-way 110mm Ø uPVC pipe	1st 30 m			(estimated) and PowerGrid charge.
2-way 110mm Ø uPVC pipe	Metre			For job exceeding 30 metres, the total charge will be:
4-way 110mm Ø uPVC pipe	1st 30 m			minimum charge + (excess length in metre X unit rate)
4-way 110mm Ø uPVC pipe	Metre			
In Footpath with expavation and reinstatement				
1-way 110mm Ø uPVC pipe	1st 25 m			
1-way 110mm Ø uPVC pipe	Metre			There is a minimum charge for the first 25 metres. This charge includes LTA charge
2-way 110mm Ø uPVC pipe	1st 25 m			(estimated) and PowerGrid charge. For job exceeding 25 metres, the total charge will be:
2-way 110mm Ø uPVC pipe	Metre			minimum charge + (excess length in metre X unit rate)
4-way 110mm Ø uPVC pipe 4-way 110mm Ø uPVC pipe	1st 25 m Metre			minimum charge + (excess length in metre x unit rate)
-way Hommi p urvo pipe	INICU C			
In Concrete Road with excavation and reinstatement				
1-way 110mm Ø uPVC pipe	1st 20 m			
1-way 110mm Ø uPVC pipe	Metre			There is a minimum charge for the first 20 metres. This charge includes LTA charge
2-way 110mm Ø uPVC pipe	1st 20 m			(estimated) and PowerGrid charge.
2-way 110mm Ø uPVC pipe	Metre			For job exceeding 20 metres, the total charge will be:
4-way 110mm Ø uPVC pipe	1st 20 m			minimum charge + (excess length in metre X unit rate)
4-way 110mm Ø uPVC pipe	Metre			
In Concrete Pavement with excavation and reinstatement				
1-way 110mm Ø uPVC pipe	1st 25 m			<u> </u>
1-way 110mm Ø uPVC pipe	Metre			There is a minimum charge for the first 25 metres. This charge includes LTA charge
2-way 110mm Ø uPVC pipe	1st 25 m			(estimated) and PowerGrid charge.
2-way 110mm Ø uPVC pipe	Metre			For job exceeding 25 metres, the total charge will be:
4-way 110mm Ø uPVC pipe	1st 25 m			minimum charge + (excess length in metre X unit rate)
4-way 110mm Ø uPVC pipe	Metre			
to death and the second and the second and the second				
In Carriageway (along road) with excavation and reinstatement	4-1 70			
1-way 110mm Ø uPVC pipe	1st 20 m			There is a minimum charge for the first 20 metres. This charge includes LTA charge
1-way 110mm Ø uPVC pipe	Metre 1st 20 m			(estimated) and PowerGrid charge.
2-way 110mm Ø uPVC pipe 2-way 110mm Ø uPVC pipe	Metre			For job exceeding 20 metres, the total charge will be:
4-way 110mm Ø uPVC pipe	1st 20 m			minimum charge + (excess length in metre X unit rate)
4-way 110mm Ø uPVC pipe	Metre			,
+ way from the arroppe	med c			
In Carriageway (across road) with excavation and reinstatement				
1-way 110mm Ø uPVC pipe	1st 10 m			
1-way 110mm Ø uPVC pipe	Metre			There is a minimum charge for the first 10 metres. This charge includes LTA charge
2-way 110mm Ø uPVC pipe	1st 10 m			(estimated) and PowerGrid charge.
2-way 110mm Ø uPVC pipe	Metre			For job exceeding 10 metres, the total charge will be:
4-way 110mm Ø uPVC pipe	1st 10 m			minimum charge + (excess length in metre X unit rate)
4-way 110mm Ø uPVC pipe	Metre			
Supply and construct Reinforced Concrete Manholes with Manhole Frame & Cover of				
sizes, shape and thickness as described in COPIF 2013				
Standard Manholes				
Manhole JF2 (vol. = 0.386cu.m) internal dimension 910mm long x 610mm wide x 700mm				
high with wall thickness of 120mm G20 concrete (1:2:4 - 19mm) with medium duty manhole	Number			
frame and cover				
Manhole MF1 (vol. = 1.55 cu.m.) Internal dimension 1500mm long x 1000mm wide x	Number			
1100mm high with wall thickness of 150mm G20 concrete (1:2:4 – 19mm) with medium duty	rvumber			
manhole frame and cover Manhole MF2 (vol. = 2.31 cu.m.) Internal dimension 2100mm long x 1000mm wide x				
1100mm high with wall thickness of 150mm G20 concrete (1:2:4 – 19mm) with medium duty	Number			
manhole frame and cover	Halloe			
Manhole JC2 (vol. = 0.386cu.m) Internal dimension 910mm long x 610mm wide x 700mm				
high with wall thickness of 120mm G20 concrete (1:2:4 - 19mm) with heavy duty manhole	Number			
frame and cover				
Manhole MC1 (vol. = 1.65 cu.m.) Internal dimension 1500mm long x 1000mm wide x				<u> </u>
1100mm high with wall thickness of 150mm G20 concrete (1:2:4 - 19mm) with heavy duty	Number			
manhole frame and cover				
Manhole MC2 (vol. = 2.31 cu.m.) Internal dimension 2100mm long x 1000mm wide x				
1100mm high with wall thickness of 150mm G20 concrete (1:2:4 - 19mm) with heavy duty	Number			
manhole frame and cover				
L		-		
OSP Cabling Installation Work				
Jointing of any gauge of fully-filled and air-core cables using appropriate connectors, closing	1	I		
with appropriate closures, printing of cables code, numbering, labelling of closure, and pulling	1	I		
of fibre (G.652D) cable & splicing of fibre, as specified and performing electrical performance				
test and/or fibre test. Payment shall be on pair spliced. (Notes: All areas and existing services that may temporary be removed/shifted for the pipeline laying to be make good to	1	1		
services that may temporary be removed/shifted for the pipeline laying to be make good to the Authorities / owner's satisfactions.)	1	I		
ent recently of the control of the c				
Supply and provision of 2 core Single Mode (SM) Optic Fibre OSP cable by pulling method.	Metre			
copply and provision of 2 core online wode (αM) Optic Fibre OSP cable by pulling method.	wetre			
Comply and providing of Copps Clarks Made (CLE College Clarks No. of College Clarks	Meter			
Supply and provision of 6 core Single Mode (SM) Optic Fibre OSP cable by pulling method.	Metre			
Supply and provision of 12 core Single Mode (CAR Code Silve COD cable by a cities code of	Metre			
Supply and provision of 12 core Single Mode (SM) Optic Fibre OSP cable by pulling method.	were			
Supply and provision of 24 core Single Mode (SM) Optic Fibre OSP cable by pulling method.	Metre			
coppey was provision or 24 core only c mode (onl) Optic Fibre Ook cable by pulling method.	were			
Supply and provision of 48 core Single Mode (SM) Optic Fibre OSP cable by pulling method.	Metre			
Splicing to pigtall or fibre to fibre splicing (per core splicing)	Number			Per spilce job (i.e. at one end of fibre)

Supply of materials		
Supply of 1 meter single mode SC/APC patch cord Supply and install of Wall Mounted Fibre Termination/Distribution Box with 2	Number	
	Unit	
(SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 12		
	Unit	
(SC/APC) Ports and splicing Tray. Supply and install of Wall Mounted Fibre Termination/Distribution Box with 24		
	Unit	
(SC/APC) Ports and splicing Tray.		
Supply and install of Fibre Distribution Unit with 12 (SC/APC) Ports and splicing Tray.	Unit	
Supply and install of Fibre Distribution Unit with 96 (SC/APC) Ports and splicing Tray.	Unit	
Supply and install of 19" mounted 24 ports SC Simplex FO patch panel with splicing	Unit	
Tray.	Onk	
Supply and install of vertical, horizontal and inclined galvanized		
Netal/PVC Trunking comes with removable cover and wall/ceiling		
orackets/supports, including opening and putting back of false		
ceiling, touch-up painting, and make good of all necessary jobs for		
Omm x 50mm galvanized Metal Trunking	Metre	
200mm x 50mm galvanized Metal Trunking	Metre	
Omm x 25mm x 2mm PVC Trunking	Metre	
onum comment to ranking	Hede	
discellaneous		
Site Survey	Site Survey	
Moveable Metal Scaffolding with Platform to reach working height of up to 5m	unit	
Moveable Boom Lift or Scissor Lift to reach height greater than 5m	unit	
Night allowance for contractor for working in building where the building	Site	
owner/management allow works only after 9pm.		
Supply and station at site a LTA certified and approved TMA T(ruck Manual		
Attenuator) mounted onto an appropriate shadow vehicle with the necessary		
equipment for traffic control and road safety. The rate shall be inclusive of TMA,		
hadow vehicle and driver & all necessary insurance coverage and other cost not	_	
stated herein	Day	
TA application for road opening	Dav	In the event that the job requires longer time to complete, these charge will be added on a per day basis.
NCE (Notification for Commencement of earths works) to SPPG (including	Day	auded on a per day basis.
our chasing of plant map from power grid and cable detection).	Application	
firing of water tank truck (hiring water tanker or alike, with high power pump,		
noluding labour for placing signboards, pumping and transporting and discharging		
vater/slurry/mud/oily water to approved discharge channel/ground).	Site	
OINT CLOSURE 48F	Unit	
ire Stop Openning & Reinstatement	Unit	
ACT removal including supply & reinstatement of MCT /duct seals	Unit	
Pipe laying under cross Drain	Metre	
Reinstatement of the trench	Metre	
	Metre	
IV conduit (25mm) IV conduit (32mm)	Metre Metre	

- Notes:
 1. All prices are in Singapore dollars.
 2. All prices exclude GST.
 3. CBD refers to the Central Business District, which shall consist of the following areas in mainland Singapore: Downtown Core, Marina East, Marina South, the Museum Planning Area, Newton, Orchard, Outram, River Valley,

END OF SCHEDULE OF RATES