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SCHEDULE 19 

LICENSING OF BUILDING LEAD-IN DUCT SPACE AND ACCESS TO BUILDING LEAD-

IN MANHOLES 

1. SCOPE 

This Schedule 19 sets out the terms and conditions under which NetLink Trust will provide the 

Requesting Licensee with a licence for:  

(a) the shared use of the Building Lead-in Ducts and access to their associated Building 

Lead-in Manholes; or 

(b) access to Building Lead-in Manholes alone in circumstances where Requesting 

Licensee requires access to its own lead-in ducts or lead-in ducts of a Third Party, 

 (each a “Licence”). 

1.1 Each Licence is a service provided by NetLink Trust to the Requesting Licensee for the sole 

purpose of the Requesting Licensee deploying Underground Equipment to provide 

telecommunication services.  

1.2 For the avoidance of doubt, the licence necessary for access to lead-in ducts other than NetLink 

Trust’s Building Lead-In Ducts is not offered by NetLink Trust or covered under this ICO 

Agreement. 

1.3 The Requesting Licensee, in its Request for a Licence, must specify whether the Requesting 

Licensee seeks: 

(a) a Licence for the shared use of the Building Lead-in Ducts and access to their associated 

Building Lead-in Manholes; or  

(b) a Licence for access to Building Lead-in Manholes alone. 

1.4 The Requesting Licensee may seek a Licence subject to: 

(a) the shared use by the Requesting Licensee of any Building Lead-in Duct and access to 

any Building Lead-in Manhole, as applicable, being for the sole purpose of the 

Requesting Licensee deploying Underground Equipment to provide 

Telecommunication Services; and 

(b)  the terms and conditions of this Schedule.  
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1.5 NetLink Trust will provide the Requesting Licensee with a Licence for the sole purpose of the 

Requesting Licensee locating its Underground Equipment in Building Lead-in Ducts and 

Building Lead-in Manholes, as applicable, in accordance with the directions of the Authority 

under the Code, where those directions require the provision of a Licence for which the 

Requesting Licensee has applied. 

1.6 The timeframes in this Schedule relating to provisioning work to be undertaken by NetLink 

Trust under clauses 5.1, 5.3, 6.1, 7.1, 9.5 and 10.6 are subject to delays caused by events outside 

NetLink Trust’s reasonable control, in which case such failure to meet the timeframes shall not 

constitute a breach of this ICO Agreement and clause 2.1 shall not apply, provided that NetLink 

Trust must notify the Requesting Licensee as soon as practicable upon the occurrence of such 

event, stating the cause of the events and specifying a new date for completion of the relevant 

provisioning work which is extended for the period of such delays. 

1.7        This Schedule only applies to Requesting Licensees who are FBOs. 

1.8      For the purpose of this Schedule, all references to ‘Building’ are intended to exclude any 

reference to Central Offices. 

2. SERVICE LEVEL GUARANTEES 

2.1 NetLink Trust will provide the Service Level Guarantees in respect of Licensing for the shared 

use of the Building Lead-in Ducts and access to their associated Building Lead-in Manholes, 

or for access to Building Lead-in Manholes as set out in Annex 19-1 of this Schedule. If 

NetLink Trust fails to meet any Service Level Guarantees applicable to this Schedule and such 

failure is solely caused by NetLink Trust, its contractors and/or suppliers, NetLink Trust will 

provide a remedy in the form of a rebate to the Requesting Licensee in accordance with: 

(a) Section 1 of Annex 19-1 and any terms and conditions contained in this Schedule in 

respect of Request response timeframes; 

(b) Section 2 of Annex 19-1 and any terms and conditions contained in this Schedule in 

respect of In-principle Approval response timeframes;  

(c) Section 3 of Annex 19-1 and any terms and conditions contained in this Schedule in 

respect of Joint Site Verification timeframes; 
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(d) Section 4 of Annex 19-1 and any terms and conditions contained in this Schedule in 

respect of Connection Duct construction timeframes;  

(e) Section 5 of Annex 19-1 and any terms and conditions contained in this Schedule in 

respect of modified Underground Equipment response timeframes; and 

(f) Section 6 of Annex 19-1 and any terms and conditions contained in this Schedule in 

respect of timeframes for the maintenance work on Building Lead-in Duct and Building 

Lead-in Manhole. 

2.2 A claim by the Requesting Licensee shall be made in writing within thirty (30) Calendar Days 

of the completion of the relevant calendar month on which the Service Level Guarantees are 

measured. The amount in respect of any claim shall be paid to the Requesting Licensee in the 

form of a rebate. The Requesting Licensee acknowledges that a failure to make a claim within 

the specified timeframes under this paragraph means that the Requesting Licensee waives any 

entitlement to the Service Level Guarantee payment in respect of that claim. NetLink Trust will 

respond within (30) Calendar Days from date of claim stating whether the claim by Requesting 

Licensee: (a) is valid for rebates; or (b) is an invalid claim. Where NetLink Trust assessed that 

the Requesting Licensee’s claim is invalid, NetLink Trust will explain its basis or require the 

Requesting Licensee to provide additional information. For valid claims submitted within the 

timeframe, NetLink Trust shall provide the rebate in its next Invoice.  

2.3 If the Requesting Licensee is entitled to a rebate pursuant to the claim made hereunder, the 

amount of the rebate will be credited into the Requesting Licensee’s account after it has been 

processed by NetLink Trust and will be reflected in NetLink Trust’s bill to the Requesting 

Licensee in accordance with NetLink Trust's billing cycle. 

2.4 The guarantee and rebates provided by NetLink Trust are: 

(a) of an ex-gratia nature and personal to the Requesting Licensee and are non-transferable; 

and 

(b) subject to this Schedule. 

2.5 Despite anything to the contrary in this section, if the Requesting Licensee qualifies for any 

claim, NetLink Trust shall honour its obligations in respect of that claim but in the event of a 

dispute as to whether the Requesting Licensee qualifies for a claim or as to the quantum of the 

claim payable to the Requesting Licensee or whether NetLink Trust is exempted from Service 

Level Guarantee payment for a claim, the dispute shall be resolved in accordance with the 

Dispute Resolution Procedures in Schedule 17, or in the case of a Billing Dispute, in accordance 

with Schedule 16. 
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2.6 In addition to clause 1.6 and the specific terms and conditions of the Service Level Guarantees, 

the Service Level Guarantees shall not apply in any of the following circumstances: 

(a) the Licence(s) are suspended under the terms and conditions of this Schedule or ICO 

Agreement, except where the suspension is due to NetLink Trust’s fault;  

(b) fault due to any equipment, wiring and/or cabling owned or operated by the Requesting 

Licensee or on behalf of the Requesting Licensee;  

(c) provision or restoration of the Licence(s) where any site-coordination meeting, fault 

investigation, Joint Investigation Meeting or fault identification coordination meeting 

is involved, except where (a) the fault was caused by NetLink Trust; and (b) the 

Requesting Licensee has not contributed to any delay in setting up the meeting. 

Notwithstanding the above, in determining whether the Service Level Guarantees have 

been met by NetLink Trust, the time taken from the start of arranging any site-

coordination meeting, fault investigation, Joint Investigation Meeting or fault 

identification coordination meeting up to the end of the meeting, shall always be 

excluded;  

(d) NetLink Trust is unable to obtain or maintain any licence or permission necessary to 

the provision or restoration of the Licence(s) despite using its best endeavours to obtain 

expeditiously or maintain such licence or permission. Notwithstanding the above, in 

determining whether the Service Level Guarantees have been met by NetLink Trust, 

the time taken by NetLink Trust to obtain or maintain any licence or permission 

necessary to the provision or restoration of the Licence(s) shall always be excluded. 

Provided that in the event that the Requesting Licensee raises a dispute as to whether 

NetLink Trust has used its best endeavours to obtain or maintain the licence/permission, 

NetLink Trust will provide evidence that it has used such best endeavours;  

(e) delay in the provision or restoration of the Licence(s) caused by events beyond the 

reasonable control of NetLink Trust and its suppliers and contractors;  

(f) NetLink Trust Network outages for which the Requesting Licensee has not reported a 

fault;  

(g) fault is reported by the Requesting Licensee but no fault is found or confirmed after 

due and careful investigation, and verification by NetLink Trust;  

(h)  NetLink Trust is required to carry out service interruption and the Requesting Licensee 

has been informed in accordance with clause 9.5 or 9.6;  
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(i) NetLink Trust is required to carry out fibre diversion at the request of the Government 

Agencies, private developers or other relevant parties and the Requesting Licensee has 

been informed in accordance with clause 9.5 or 9.6; or  

(j) where any necessary permission is not granted by the relevant authorities, provided 

always that NetLink Trust has exercised its best endeavours to obtain expeditiously 

and/or maintain all such necessary permissions. In the event that the Requesting 

Licensee raises a dispute as to whether NetLink Trust has used its best endeavours to 

obtain or maintain the permission, NetLink Trust will provide evidence that it has used 

such best endeavours.  

2.7 If the Requesting Licensee disputes NetLink Trust’s reason for rejection, its records and/or the 

amount of rebate, the Requesting Licensee shall not be entitled to be credited with any rebate 

until and unless the dispute has been resolved.  

2.8 A failure by NetLink Trust to meet any Service Level Guarantee does not constitute a breach 

of the ICO Agreement or this Schedule.  

2.9 The Requesting Licensee acknowledges that the relevant remedy provided under clause 2.1 is 

a genuine pre-estimate of the Requesting Licensee’s loss and will be the sole and exclusive 

remedy available to the Requesting Licensee for such failure to meet the relevant Service Level 

Guarantees for any Licence under this Schedule and shall be NetLink Trust’s sole and exclusive 

liability to the Requesting Licensee for such failure. 

3. SERVICE DESCRIPTION AND ACCESS POINTS 

3.1 NetLink Trust will, subject to availability, provide a Licence to the Requesting Licensee for the 

shared use of the Building Lead-in Ducts and access Building Lead-in Manholes separately on 

the basis of: 

(a) per meter use of Building Lead-in Duct for each individual Cable; and 

(b) access to individual Building Lead-in Manholes.  

3.2 NetLink Trust may have regard to the following matters, in no particular order, when assessing 

the availability of the Building Lead-in Duct space, access to the Building Lead-in Duct(s) and 

access to Building Lead-in Manhole(s): 

(a) immediate demand for the Building Lead-in Ducts and access to the Building Lead-in 

Manholes which NetLink Trust has already committed to provisioning as at the time of 

receipt of the Request for the Building Lead-in Ducts and Building Lead-in Manholes; 
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(b) future use of, or access to, Building Lead-in Ducts and Building Lead-in Manholes by 

the Requesting Licensee and other Licensees which has been requested but not yet 

fulfilled; 

(c) security and confidentiality requirements or restrictions imposed on NetLink Trust by 

Governmental Agencies; 

(d) whether NetLink Trust has plans or otherwise proposes to decommission a Building 

Lead-in Duct or a Building Lead-in Manhole within six (6) months of the Requesting 

Licensee’s Request for a Licence to the Building Lead-in Duct or Building Lead-in 

Manhole;  

(e) whether NetLink Trust has installed relevant Building Lead-in Ducts or Building Lead-

in Manholes at the location(s) requested by the Requesting Licensee;  

(f) the utilisation threshold of the Building Lead-in Ducts set out in Annex 19-5; 

(g) the Guidelines for Assessment of Building Lead-in Duct Space set out in Annex 19-5; 

and 

(h) any additional requirement deemed appropriate by NetLink Trust, subject to the 

Authority’s approval. 

4. ORDERING AND PROVISIONING PROCEDURE 

4.1  The Requesting Licensee must submit its Request in the form prescribed in Attachment A of 

this Schedule 19, along with the following information: 

(a)  a copy of plant map indicating the manhole location; and 

(b) where the Building Lead-in Manhole is not connected to a conduit owned or controlled 

by NetLink Trust, a copy of all necessary licences, permits and permissions procured 

by the Requesting Licensee to use and/or access the aforementioned conduit. 

4.2 For the purposes of this Schedule 19, the date on which a Request is deemed received by 

NetLink Trust will be determined as follows: 

(a) if the Request is received before 12 noon on a Business Day, the date on which it is 

deemed received is the Business Day on which the Request is received;  
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(b) if the Request is received at or after 12 noon on a Business Day, the date on which it is 

deemed received is the Business Day immediately following the Business Day on 

which the Request is received; or 

(c) if the Request is received on a day which is not a Business Day, date on which it is 

deemed received is the Business Day immediately following the day on which the 

Request is received by NetLink Trust.  

4.3 NetLink Trust will process all Requests on a “first come first served” basis and, subject to clause 

4.4, will be processed on the day it is deemed to have been received under clause 4.2. 

4.4 For each Business Day, NetLink Trust will process a combined total of no more than four (4) 

Requests from all FBOs. Any Request received on a Business Day on which NetLink Trust is 

already scheduled to process the maximum number of Requests will be processed on the next 

Business Day on which NetLink Trust is not already scheduled to process the maximum number 

of Requests. 

4.5 If a Request cannot be processed on its Request Date, NetLink Trust will inform the Requesting 

Licensee of the date on which it is scheduled to be processed within one (1) Business Day of 

the Request Date. 

4.6 Each Request will be charged according to the Charges specified in Schedule 15. For the 

avoidance of doubt, the Request Charge is non-refundable regardless of the outcome of the 

Request. 

4.7 In this Schedule 19, the date on which a Request will be processed under clause 4.3 or 4.4 is 

the “Request Date”.  

5. DESKTOP STUDY 

5.1 Within one (1) Business Day of the Request Date, NetLink Trust will inform the Requesting 

Licensee whether NetLink Trust will conduct a desktop study under clause 5.2 or its Request 

is rejected under clause 5.4.  

5.2 Following receipt of a Request, unless NetLink Trust rejects the Request under clause 5.4 

below, NetLink Trust will perform a desktop study in respect of the Building Lead-in Duct 

and/or Building Lead-in Manhole to which a Licence is requested in order to ascertain on a 

preliminary basis whether the Building Lead-in Duct space and/or Building Lead-in Manhole 

are available (as determined in accordance with clause 3.2).  
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5.3 If NetLink Trust conducts a desktop study under clause 5.2, it must complete the study and 

notify the Requesting Licensee of the in-principle approval (“In-Principle Approval”) or 

rejection of its Request within five (5) Business Days of the Request Date.   

5.4 NetLink Trust may reject a Request if: 

(a) the Request is not in the prescribed form; 

(b) the Request does not contain all required information; 

(c) the information in the Request is incorrect or inaccurate; or 

(d) NetLink Trust determines that shared use of the requested Building Lead-in Duct space 

or access to a Building Lead-in Manhole is unavailable under the criteria set out in 

clause 3.2. 

 

5.5 In the event NetLink Trust informs the Requesting Licensee that shared use of a requested 

Building Lead-in Duct space or access to Building Lead-in Manhole is not available, NetLink 

Trust must: 

(a) provide the reason for rejection, as well as the calculations which show that there is 

insufficient duct space for leasing, all of which shall adhere to the Guidelines for 

Assessment of Building Lead-in Duct Space set out in Annex 19-5; and  

(b) where available, offer to the Requesting Licensee the shared use of an alternative 

Building Lead-in Duct space and/or access to alternative Building Lead-in Manholes.  

Within five (5) Business Days from NetLink Trust’s rejection notice, the Requesting Licensee 

may request for a Joint Site Verification, in accordance with clause 6.1 below, to verify the 

physical unavailability of Building Lead-in Duct space and/or access to Building Lead-in 

Manhole that was the basis of the rejection. 

5.6 The Requesting Licensee acknowledges that a grant by NetLink Trust of In-Principle Approval 

does not oblige NetLink Trust to reserve the shared use of the Building Lead-in Duct space 

and/or access to Building Lead-in Manhole(s) or make them be available at times requested by 

the Requesting Licensee.  

6. JOINT SITE VERIFICATION 

6.1 Except where:  
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(a) the Request is rejected in accordance with clause 5.4 above;  

(b) the Requesting Licensee rejects an offer for Building Lead-in Duct space alternative 

provided under clause 5.5(b); or 

(c) the Requesting Licensee fails to submit a request for a Joint Site Verification pursuant 

to clause 5.5 above within five (5) Business Days of receiving NetLink Trust’s rejection 

notice, 

NetLink Trust will complete a joint site verification (“Joint Site Verification”), subject to 

clause 6.3 of this Schedule, within the later of: 

 (i) five (5) Business Days from the date of the In-Principle Approval;  

 

(ii) five (5) Business Days from the date the Requesting Licensee accepts an 

alternative proposal offered by NetLink Trust under clause 5.5(b), or 

 

(iii) five (5) Business Days from the date the Requesting Licensee submits a request 

for a Joint Site Verification pursuant to clause 5.5 above. 

 

6.2 The Requesting Licensee must pay the Joint Site Verification Charge specified in Schedule 15.  

CLAUSE 6.3 – REQUIRED MODIFICATIONS 

6.3 NetLink Trust will liaise with the Requesting Licensee to schedule the appointment for the Joint 

Site Verification, subject to the following conditions: 

(a) the grant of all relevant approvals, consents, and permits by the relevant authorities; 

(b) the presence of site conditions which are conducive to the successful performance of 

the Joint Site Verification; and 

 (c)  the grant of access by building managers and/or owners to their developments and/or 

premises. 

For the avoidance of doubt, the Requesting Licensee shall liaise with the building managers 

and/or owners in procuring the necessary approvals (including approval to access to their 

development and/or premises), in order to facilitate any pipe testing work by NetLink Trust 

during the Joint Site Verification. 
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IMDA Directed Modifications: IMDA refers NetLink Trust to Section 3.2C of IMDA’s Decision. 

Accordingly, IMDA directs NetLink Trust to amend clause 6.3 to reflect the understanding that 

NetLink Trust will obtain building manager/owner’s approval for pipe testing if there is a need 

to enter the building manager/owner’s premises in order to access the Telecom Manholes. 

However, if a duct segment has to be tested from an opening in the MDF room, and if the RL 

already has or is planning to locate its equipment in this MDF room, it would be more appropriate 

for the RL (in its capacity as user of the building manager’s MDF room) to seek the building 

manager/owner’s approval for the pipe testing work.  

6.4 During the Joint Site Verification, NetLink Trust’s contractor will access the Building Lead-in 

Manhole to create a digital record of the existing cable utilisation within the Building Lead-in 

Duct and determine the size and number of fibre and copper cables (if any) within each of the 

relevant Building Lead-in Ducts. In the event the label on any cable is no longer legible due to 

wear and tear or absent, the contractor may take reasonable steps to derive an estimate of the 

size of the cable. 

6.5 NetLink Trust will re-confirm the results of the Desktop Study by performing an assessment of 

the feasibility of shared use of Building Lead-in Duct in accordance with the guidelines 

provided under Annex 19-5. 

6.6 Where the Utilisation Rate of NetLink Trust’s Building Lead-in Ducts within a single trench 

(as derived from the assessment referred to in clause 6.5) is less than or equal to 70%: 

(a) NetLink Trust will calculate the Building Lead-in Duct space available for licensing to 

the Requesting Licensee by referring to the conversion tables and duct sharing formula 

set out in paragraphs 5 and 6 of Annex 19-5: 

(i) if the result of the duct sharing formula shows that there is Building Lead-in 

Duct space available for licensing, NetLink Trust will perform pipe testing to 

determine if new cable(s) can be pulled through the allocated Building Lead-

in Duct; 

(ii) otherwise, NetLink Trust will reject (or uphold its decision to reject) the 

Request and inform the Requesting Licensee of the same in accordance with 

clause 5.5(a). The Requesting Licensee may thereafter raise its concern, if any, 

in respect of the calculations set out in the rejection to NetLink Trust, or where 

the case requires exception handling, directly to the Authority. 

(b)  If the result of the pipe testing under clause 6.6(a)(i) shows that there is no blockage in 

the allocated Building Lead-in Duct, NetLink Trust will provide its final approval by 

completing the project study pursuant to clause 6A (“Project Study”). Otherwise, 
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NetLink Trust will reject (or uphold its decision to reject) the Request and inform the 

Requesting Licensee in accordance with clause 5.5(a). 

6.7 Where the Utilisation Rate of NetLink Trust’s Building Lead-in Ducts within a single trench 

(as derived from the assessment referred to in clause 6.5) is more than 70%, NetLink Trust will 

reject (or uphold its decision to reject) the Request and inform the Requesting Licensee of the 

same in accordance with clause 5.5(a). The Requesting Licensee may thereafter raise its 

concern, if any, in respect of the calculation set out in the rejection to NetLink Trust, or where 

the case requires exception handling, directly to the Authority. 

6.8  Where the original designated Building Lead-in Manhole is situated within a Building and the 

Building owner refuses to allow any trenching works to be carried out to the Building Lead-in 

Manhole, and subject to clause 6.9 below, NetLink Trust will work in good faith with the 

Requesting Licensee to re-designate, if necessary, the Building Lead-in Manhole leased under 

this Schedule 19 to the next accessible manhole belonging to NetLink Trust that is “fit for 

purpose” to be used for the Requesting Licensee’s network deployment, and the said manhole 

shall thereafter be regarded as the new designated Building Lead-in Manhole leased under this 

Schedule 19. 

6.9 The re-designation of the Building Lead-in Manhole shall only be carried out where the 

Requesting Licensee has provided to NetLink Trust’s reasonable satisfaction the relevant 

supporting documentation to show that the Requesting Licensee has made an effort to engage 

the building owner in good faith and to address the building owner’s concerns, and that the 

Requesting Licensee’s request to access the original designated Building Lead-In Manhole was 

rejected by the building owner notwithstanding the Requesting Licensee’s efforts. For the 

avoidance of doubt, the re-designation of the Building Lead-in Manhole shall not be carried out 

where the obstacle to obtaining access to the original designated Building Lead-in Manhole is 

not related to the relevant Building, including but not limited to obstructions by external parties 

and/or elements. NetLink Trust shall recover and the Requesting Licensee shall pay all 

associated costs incurred by NetLink Trust, including but not limited to additional Desktop 

Study Charge and/or Joint Site Verification Charge as specified in Schedule 15, in relation to 

the work performed by NetLink Trust for the re-designation of Building Lead-in Manhole. 

6A. PROJECT STUDY 

6A.1 NetLink Trust will communicate its final approval of the Request (“Final Approval”) to the 

Requesting Licensee in writing within five (5) Business Days from the pipe testing, if the pipe 

testing result under clause 6.6(b) shows that there is no blockage in the allocated Building Lead-

in Duct. The Final Approval will contain the following information: 
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(a) allocation of Building Lead-in Duct space and/or access to relevant designated Building 

Lead-in Manhole (which will be indicated in the associated Building Lead-in Manhole 

fan-out diagram). For the avoidance of doubt, the allocation of Building Lead-in Duct 

shall be determined by NetLink Trust at its sole discretion; 

(b) whether there are any copper cables within the relevant Building Lead-in Duct (if 

applicable); and 

(c) quotation on the cost that NetLink Trust will incur for the construction and/or provision 

of Connection Duct(s) as specified in Schedule 15, subject to clause 6A.4 below. The 

quotation shall be valid and binding for ten (10) Business Days from the date of its 

issuance. 

6A.2 Requesting Licensee shall only use the allocated Building Lead-in Duct space that is identified 

in the Final Approval for its cable installation and shall not be permitted to use any other duct 

or duct space. 

6A.3 The Requesting Licensee shall, within ten (10) Business Days from the date of the quotation 

referred to in clause 6A.1(c), inform NetLink Trust in writing whether it accepts the quotation. 

If the Requesting Licensee does not accept the quotation, or if the Requesting Licensees does 

not (for any reason whatsoever) inform NetLink Trust in writing of its acceptance of the 

quotation within ten (10) Business Days from the date of the quotation, the quotation and the 

Final Approval shall be deemed invalid. The Requesting Licensee shall in any event be liable 

for and shall pay NetLink Trust the Joint Site Verification Charge(s) as provided in Schedule 

15. 

6A.4 If NetLink Trust incurs costs in providing a Licence over and above the Charges for the 

construction of Connection Ducts set out in clause 6A.1(c), NetLink Trust may recover such 

costs from the Requesting Licensee provided: 

(a) the costs incurred by NetLink Trust relate to the work that NetLink Trust needs to 

perform in order to grant a Licence or provide shared use and/or access under that 

Licence;  

(b) before incurring such costs, NetLink Trust will provide the Requesting Licensee with: 

(i) prior reasonable notice that the provision of the Licence requires NetLink Trust 

to incur costs in addition to the Charges; 

(ii) a breakdown of individual cost components and justification for incurring each 

cost component; and  
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(iii) a binding quote for the work, which quote will be valid for five (5) Business 

Days from the date on which NetLink Trust provides it to the Requesting 

Licensee. 

(c) NetLink Trust obtains the Requesting Licensee’s prior approval of the quote while the 

quote remains valid; and  

(d) any dispute in respect of determining the reasonable costs set out in the notice is 

resolved in accordance with Schedule 17. 

7. CONNECTION DUCT CONSTRUCTION  

7.1 Upon obtaining the written notice of acceptance by the Requesting Licensee of the quotation 

for the Charges for the construction of the Connection Duct(s) under clause 6A.1(c), NetLink 

Trust shall obtain the relevant approvals from the authorities, and shall construct the Connection 

Duct within twenty (20) Business Days.   

7.2 If NetLink Trust determines that it is unable, or is likely to be unable, to complete construction 

of a Connection Duct within the timeframe in clause 7.1, NetLink Trust will notify the 

Requesting Licensee as soon as practicable and provide a revised timeframe in which 

construction will be completed.  

7.3 Subject to clauses 1.6 and 2.6 above, if NetLink Trust fails to meet the timeframe specified in 

clause 7.1, NetLink Trust will provide the Requesting Licensee with the remedy due (if any) 

under clause 2.1(d) regardless of any extension notified under clause 7.2. 

7.4 NetLink Trust will use commercially reasonable endeavours to construct the Connection 

Duct(s) within the price previously agreed with the Requesting Licensee. 

7.5 If NetLink Trust needs to revise its costs from time to time due to circumstances beyond its 

reasonable control, clause 6A.4 will apply.  

7.6 NetLink Trust will notify the Requesting Licensee when construction of the Connection Duct(s) 

is completed. 

7.7 The Requesting Licensee will connect each of its ducts to the corresponding Connection Duct(s) 

within twenty-five (25) Business Days from NetLink Trust’s notice under clause 7.6.  

7.8 If the Requesting Licensee fails to complete the duct connection and the failure is attributable 

to circumstances beyond the Requesting Licensee’s reasonable control, NetLink Trust will 
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grant a reasonable extension of time for installation to the Requesting Licensee at the 

Requesting Licensee’s request. A Requesting Licensee’s request under this clause must 

describe the circumstances beyond the Requesting Licensee’s control and such request must be 

received prior to the expiry of the aforementioned twenty-five (25) Business Day period. 

NetLink Trust must respond to a Requesting Licensee’s request under this clause within two 

(2) Business Days from the date of receipt of such a request.  

7.9 If the Requesting Licensee does not connect its duct to the Connection Duct(s) within the period 

notified by NetLink Trust (including any extension of such period), NetLink Trust may, by 

notice to the Requesting Licensee, terminate its Request, in which case the Requesting Licensee 

must file a new Request in order to use the Building Lead-in Ducts and/or access the associated 

Building Lead-in Manholes.  

7.10 The Requesting Licensee must inform NetLink Trust when the Requesting Licensee has 

completed the connection of its duct to the Connection Duct(s).  

8. INSTALLATION OF UNDERGROUND EQUIPMENT  

8.1 The Requesting Licensee will submit to NetLink Trust its Request to physically access NetLink 

Trust’s Building Lead-in Manhole for the installation of the Underground Equipment through 

the allocated Building Lead-in Duct and/or Building Lead-in Manhole at least five (5) Business 

Days in advance and in any case, the installation of the Underground Equipment must be 

completed within thirty (30) Business Days from the completion date.  

8.2 If the Requesting Licensee does not apply for, or complete, installation of its Underground 

Equipment in accordance with clause 8.1, NetLink Trust may, by notice, terminate the 

Requesting Licensee’s Request. 

8.3 In any request to install Underground Equipment, the Requesting Licensee must provide a plan 

which specifies or includes: 

(a) the identity of the senior person who will be present; 

(b) the name, job title, employment status, contractors and agents who will be physically 

accessing NetLink Trust’s Building Lead-in Manhole for installation works; 

(c) the installation timetable specifying the duration and dates on which access is requested 

to perform installation works; 
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(d) the location and/or site plan of the Requesting Licensee’s duct at and around the 

location of NetLink Trust’s Building Lead-in Manhole at which installation of the 

Underground Equipment is requested;  

(e) the number of Cables included in the Underground Equipment in each allocated 

Building Lead-in Duct and/or Building Lead-in Manhole, and in each case the Cable 

type and size;  

(f) the installation method and the position of each Cable comprising the Underground 

Equipment described on a Building Lead-in Manhole fan-out diagram for each Building 

Lead-in Manhole; and 

(g) a detailed work method statement (including how the Requesting Licensee can prevent 

damage to existing cables, equipment, and facilities found inside allocated Building 

Lead-in Duct and/or Building Lead-in Manhole). 

8.4 Any installation plan submitted under clause 8.3: 

(a) is subject to NetLink Trust’s approval; and 

(b) must be consistent with each relevant Annex to this Schedule 19. 

8.5 The Requesting Licensee must not install any sub-duct in any Building Lead-in Duct or 

Building Lead-in Manhole. 

8.6 NetLink Trust will review each plan submitted in accordance with clause 8.3 within three (3) 

Business Days of submission and state whether installation is approved or rejected, and whether 

it is approved on the requested date and duration or not. NetLink Trust will not unreasonably 

reject an installation plan. 

8.7 NetLink Trust may request amendments to an installation plan submitted under clause 8.3. 

8.8 If NetLink Trust rejects or requests amendments to a plan, NetLink Trust will consult with the 

Requesting Licensee and propose an alternative plan and installation schedule to the Requesting 

Licensee.  

8.9 Before the installation of Underground Equipment, the Requesting Licensee may withdraw any 

Request upon written notice to NetLink Trust.  
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CLAUSE 8.10 – REQUIRED MODIFICATIONS 

8.10 Notwithstanding any withdrawal of a Request under clause 8.9, NetLink Trust may impose, and 

the Requesting Licensee must pay: 

(a) an Administrative Charge set out in Schedule 15 for processing cancellations; 

(b) any reasonable cost incurred by NetLink Trust up to the point of cancellation; and  

(c) NetLink Trust’s costs for remediating Building Lead-in Ducts and Building Lead-in 

Manholes to their original state before any work undertaken in relation to the Request. 

IMDA Directed Modifications: IMDA refers NetLink Trust to Section 3.2D of IMDA’s Decision. 

Accordingly, IMDA directs NetLink Trust to remove clause 8.10(c) and amend clause 8.10(b) to 

cover any reasonable cost incurred by NetLink Trust as a result of the cancellation under clause 

8.9. 

8.11 Once NetLink Trust has approved an installation plan (provided the Requesting Licensee has 

not withdrawn its Request) the Requesting Licensee must complete installation works within 

the timeframe approved by NetLink Trust, provided such timeframe will be at least twenty-five 

(25) Business Days from access becoming available to the Requesting Licensee. 

8.12 If the Requesting Licensee cannot complete installation in the timeframe notified by NetLink 

Trust for reasons outside the Requesting Licensee’s reasonable control, it may notify NetLink 

Trust prior to the expiry of the required timeframe, provide details, and request a reasonable 

extension of time.  

8.13 NetLink Trust will respond to any extension request under clause 8.12 within two (2) Business 

Days of receipt and will not unreasonably deny a request for extension. 

8.14 If the Requesting Licensee does not complete Underground Equipment installations within the 

timeframe notified by NetLink Trust (including any extension of such timeframe), NetLink 

Trust may, by notice to the Requesting Licensee, terminate its Request, in which case: 

(a) the Requesting Licensee must file a new Request in accordance with this Schedule 19 

in order to use the Building Lead-in Ducts and/or access to Building Lead-in Manholes; 

and 

(b) NetLink Trust may remove any Underground Equipment installed or partially installed 

in Building Lead-in Manholes or Building Lead-in Ducts at the Requesting Licensee’s 

cost. 
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8.15 If the Requesting Licensee cancels or postpones the installation of the approved Underground 

Equipment, it will pay NetLink Trust any reasonable costs that NetLink Trust has incurred up 

to the point of cancellation including but not limited to the cancellation Charge specified in 

Schedule 15. 

8.16 The Requesting Licensee must mark its Underground Equipment so as to clearly identify it as 

belonging to the Requesting Licensee in accordance with NetLink Trust’s reasonable directions 

issued from time to time. 

8.17 The Requesting Licensee must notify NetLink Trust of the completion of installation of 

Underground Equipment and submit to NetLink Trust within ten (10) Business Days from 

completion. 

8.18 The Requesting Licensee must submit a work completion report together with its notification 

of completion, which comprises of the following details for each Building Lead-in Manhole 

accessed: 

(a) the identification number for the Building Lead-in Manhole; 

(b) the start date and time for each day of physical access; 

(c) the end date and time for each day of physical access; 

(d) photographs of the Building Lead-in Manhole side wall showing the entry and the exit 

position of the approved Underground Equipment inside the Building Lead-in Manhole 

and the Building Lead-in Duct(s) used; 

(e) photograph(s) of the approved Underground Equipment showing the way the approved 

Underground Equipment was installed in the Building Lead-in Manhole including the 

cable identification code for each Cable (which should be clearly labelled on the cable 

sheath); 

(f) where a Building Lead-in Duct seal is available for the Building Lead-in Manhole, 

photograph(s) of the Building Lead-in Duct seal inside the Building Lead-in Manhole 

showing that the Building Lead-in Duct seal was properly sealed; and 

(g) photograph(s) of the Building Lead-in Manhole cover showing that the Building Lead-

in Manhole cover is properly closed (flush with its frame and the existing ground level, 

its number clearly visible) after physical access.  
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8.19 If the Requesting Licensee cannot submit a work completion report in the timeframe required 

by clause 8.18 due to circumstances beyond its reasonable control, it may request, and NetLink 

Trust will, within two (2) Business Days from the date of receipt of such request, grant a 

reasonable extension.  

8.20 Any request for extension under clause 8.19 must be received by NetLink Trust before the last 

date on which a report is due under clause 8.18. 

8.21 If the Requesting Licensee fails to submit a work completion report in accordance with clause 

8.18 or fails to request (or comply with) an extension under clause 8.19, NetLink Trust may 

verify the work and take any corrective action necessary. 

8.22 If any photograph provided in the work completion report is not clear or, in NetLink Trust’s 

reasonable view, does not adequately demonstrate that Underground Equipment is installed and 

that the Building Lead-in Ducts and Building Lead-in Manholes is left in a state required by 

this ICO Agreement, NetLink Trust may within ten (10) Business Days of receipt of the report 

require the Requesting Licensee to do one or more of the following: 

(a) reinstall or take other corrective action within a reasonable period notified by NetLink 

Trust; and  

(b) re-submit the work completion report within ten (10) Business Days of NetLink Trust’s 

notification. 

8.23 If the Requesting Licensee does not adequately comply with a request under clause 8.22, 

NetLink Trust may verify the work and take any corrective action necessary.  

8.24 NetLink Trust may at its own discretion, carry out inspections to confirm that the installations 

comply with the approved installation plan and this Agreement. Where the inspection reveals 

that an installation does not conform to the approved installation plan or this ICO Agreement 

and such non-compliance disadvantages NetLink Trust or jeopardises any telecommunication 

system in the Building Lead-in Duct or Building Lead-in Manhole, NetLink Trust may require 

the Requesting Licensee to: 

(a) reinstall the Underground Equipment; or  

(b) take such other corrective action as required by NetLink Trust, 

within the reasonable timeframe required by NetLink Trust.  
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8.25 All of NetLink Trust’s rights to verify and inspect installation works, and all of the Requesting 

Licensee’s obligations in relation to verification, inspection and remediation apply in respect of 

any reinstalled or remediated works. 

8.26 If the Requesting Licensee fails to take any corrective action required by NetLink Trust, 

NetLink Trust may: 

(a) suspend physical access; or 

(b) undertake any appropriate corrective action. 

8.27 If NetLink Trust needs to verify, inspect or correct the Requesting Licensee’s work, the 

Requesting Licensee must pay all costs reasonably incurred by NetLink Trust.  

8.28 The Requesting Licensee will bear its own costs of reinstallation and corrective action under 

clause 8.24.  

9. REPLACEMENT OF UNDERGROUND EQUIPMENT  

9.1 The Requesting Licensee may replace, modify or rearrange existing Underground Equipment 

in a Building Lead-in Duct or Building Lead-in Manhole by following the procedure in this 

clause 9 provided that: 

(a) it does not require additional Building Lead-in Duct space or Building Lead-in Manhole 

access; 

(b) it does not require the construction of any additional Connection Duct; and 

(c) the new Underground Equipment is the same type and size as the Underground 

Equipment it is replacing. 

9.2 If a Request to replace Underground Equipment does not fall within the circumstances set out 

in clause 9, the Requesting Licensee must submit a new Request under clause 4. 

9.3 The Requesting Licensee must submit a Request to replace Underground Equipment in the 

circumstances described in clause 9. The Requesting Licensee shall be liable for the costs 

incurred by NetLink Trust in processing a Request under this clause as specified in Schedule 

15. 

9.4 A Request under clause 9.3 must contain the following information: 
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(a) purpose of replacement, modification or rearrangement; 

(b) date, time and duration of replacement, modification or rearrangement work; 

(c) detailed description of works and process to be carried out at each Building Lead-in 

Manhole; 

(d) Underground Equipment to be installed, replaced, modified or rearranged; 

(e) any assistance required from NetLink Trust (subject to agreement and charges); 

(f) a description of the precautions on how the Requesting Licensee would ensure that the 

replacement would not affect any existing plant or equipment; and 

(g) any other information which the Requesting Licensee believes would be useful to 

NetLink Trust in assessing the request. 

9.5 Within five (5) Business Days of the receipt of the request under clauses 9.3 and 9.4, NetLink 

Trust will notify the Requesting Licensee whether the request is accepted or rejected. Subject 

to clauses 1.6 and 2.6 above, if NetLink Trust does not meet the timeframe under this clause, 

NetLink Trust will provide the Requesting Licensee with the remedy due (if any) under clause 

2.1(e). 

9.6 NetLink Trust may reject a Request under clause 9.3 if NetLink Trust reasonably believes that: 

(a) the replacement, modification or rearrangement reasonably affects any existing plant 

or equipment; or 

(b) the Requesting Licensee has, in NetLink Trust’s reasonable opinion, not complied in 

any other way with clause 9.4.  

9.7 Each obligation in relation to installation of Underground Equipment in clause 8 which is 

relevant to the replacement, modification or rearrangement of Underground Equipment (such 

as labelling of Underground Equipment and submission of a work completion report) will 

apply, to the extent applicable, to such replacement, modification or rearrangement. 

10. STANDARD TERMS AND CONDITIONS 

10.1 NetLink Trust will provide the shared use of Building Lead-in Ducts and access to Building 

Lead-in Manholes under this Schedule 19 on an “as-is-where-is” basis. 
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10.2 The Requesting Licensee is responsible for the construction and maintenance of its Network 

including its Underground Equipment.  

10.3 NetLink Trust is responsible for maintaining and administering the shared use of Building 

Lead-in Ducts and access to Building Lead-in Manholes under this Schedule 19. 

10.4 If in the course of installation, operation, maintenance, replacement or repair of its Underground 

Equipment, the Requesting Licensee detects a defect or problem in NetLink Trust’s equipment, 

plant, facilities, Building Lead-in Ducts or Building Lead-in Manholes, the Requesting 

Licensee must promptly notify NetLink Trust and provide a detailed description of the defect 

or problem. 

10.5 In case of an issue under clause 10.4, the Requesting Licensee may request that NetLink Trust 

perform maintenance work on any affected Building Lead-in Manhole or Building Lead-in Duct 

to rectify any defect or problem.  

10.6 If NetLink Trust, acting reasonably, considers that a defect or problem which is the subject of 

a request for maintenance work affects or is likely to affect the Requesting Licensee’s use of 

the relevant Building Lead-in Duct or access to Building Lead-in Manhole, NetLink Trust will 

within five (5) Business Days of receipt of the request provide the Requesting Licensee with an 

estimate of the time that NetLink Trust will take to complete the maintenance work including 

the estimated time needed to obtain any necessary approval from a Third Party under clause 

10.7 (“First Response”).  

10.7 NetLink Trust will commence maintenance work on Building Lead-in Ducts and Building 

Lead-in Manholes (as relevant) within five (5) Business Days of the provision of a First 

Response under clause 10.6, except where NetLink Trust must obtain the consent, approval or 

permission of a Third Party to conduct such maintenance work, in which case NetLink Trust 

will: 

(a) within three (3) Business Days of the provision of the First Response under clause 10.6, 

apply to the Third Party for the relevant consent, approval or permission; and 

(b) within five (5) Business Days of the receipt of such consent, approval or permission, 

commence the maintenance work. 

10.8 Subject to clauses 1.6 and 2.6 above, NetLink Trust must complete any maintenance work 

within the timeframe notified to the Requesting Licensee under clause 10.6. If NetLink Trust 

fails to do so, NetLink Trust will: 
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(a) as soon as reasonably practicable (but in any event, no later than five (5) Business Days 

before the expiry of the notified timeframe), notify the Requesting Licensee of a revised 

date for completion of the maintenance work; and 

(b) provide the Requesting Licensee with the remedy due (if any) under clause 2.1(f). 

10.9 A revised timeframe for the completion of maintenance work under clause 10.8 does not affect 

the Requesting Licensee’s right to a remedy under 2.1(f) (if any such right otherwise exists). 

10.10 If NetLink Trust fails to complete the maintenance work within the timeframe notified to the 

Requesting Licensee under clause 10.6 due to events outside NetLink Trust’s reasonable 

control, such failure does not constitute a breach of this ICO Agreement, provided that NetLink 

Trust: 

(a) notifies the Requesting Licensee as soon as practicable upon the occurrence of a delay;  

(b) states the cause of the delay; and  

(c) specifies a new date for the completion of maintenance work which is no longer than 

the period of delay caused by the event(s) outside NetLink Trust’s reasonable control. 

10.11 The Requesting Licensee must, in its use of Building Lead-in Ducts and access to Building 

Lead-in Manholes: 

(a) take such action as a reasonably prudent licensee would take, and avoid any act or 

omission which a reasonably prudent licensee would avoid; 

(b) keep the Building Lead-in Manhole and its surrounding area free of debris and in a tidy 

and safe condition; 

(c) ensure that no flammable or toxic material is left in or around the Building Lead-in 

Manhole; and 

(d) correct or remove any fault, defect or problem with its Underground Equipment that 

may jeopardise NetLink Trust’s Building Lead-in Duct, Building Lead-in Manhole or 

equipment, plant, or facilities, or the equipment, plant, or facilities of any other FBO. 

10.12 If a fault, defect or problem with the Requesting Licensee’s Underground Equipment causes or 

may cause damage to NetLink Trust’s Building Lead-in Duct, Building Lead-in Manhole or 

equipment, plant, or facilities or equipment, plant or facilities of any other FBO, the Requesting 

Licensee must: 
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(a) notify NetLink Trust as soon as practicable; and 

(b) repair the fault, defect or problem or take other corrective action immediately. 

10.13 If NetLink Trust, acting reasonably, determines that the Requesting Licensee’s Underground 

Equipment poses an immediate risk of personal injury or significant property damage, it may, 

at the Requesting Licensee’s cost, take any interim measure necessary to prevent such injury or 

damage, pending attendance by the Requesting Licensee to perform corrective work. 

10.14 When both NetLink Trust’s and the Requesting Licensee’s equipment, plant, facilities or other 

properties are damaged at the same location, NetLink Trust has priority over the Requesting 

Licensee to work in Building Lead-in Ducts and Building Lead-in Manholes. 

10.15 NetLink Trust is not responsible for the maintenance of the building owner’s portion of any 

Building Lead-in Duct to which a shared use Licence is granted under this Schedule 19.  

10.16 For the avoidance of doubt, NetLink Trust may lease the Building Lead-in Duct space 

(including the lease of the Building Lead-in Duct space to third parties), and/or install or remove 

NetLink Trust’s or its third party Underground Equipment, without notifying the Requesting 

Licensee. 

11.  UNAUTHORISED ACCESS TO BUILDING LEAD-IN DUCT AND BUILDING LEAD-

IN MANHOLE 

11.1 Without prejudice to any other rights NetLink Trust may have (whether under contract, at law, 

or in equity), where NetLink Trust identifies that the Requesting Licensee has accessed a 

Building Lead-in Duct or Building Lead-in Manhole without having obtained approval in 

accordance with this Schedule 19, NetLink Trust may do any one or more of the following: 

(a) suspend or terminate this Schedule 19 subject to notifying the Authority that a material 

breach of this Schedule 19 has occurred and obtaining an order from the Authority 

under the ICO Agreement for NetLink Trust to suspend or terminate this Schedule 19;  

(b) direct the Requesting Licensee to, within five (5) Business Days of the notice, remove 

its Underground Equipment from the Building Lead-in Duct or Building Lead-in 

Manhole; and 

(c) direct the Requesting Licensee to, within two (2) Business Days of the notice, submit 

a Request in accordance with clause 4 for the relevant use and access. 

11.2 The Requesting Licensee must pay: 
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(a) the reasonable costs incurred by NetLink Trust in investigating any unauthorised 

access; and 

(b) Charges in arrears for all unauthorised access or use, calculated by NetLink Trust in 

accordance with Schedule 15, which will be due within ten (10) Business Days from 

the date of Invoice. 

11.3 If the Requesting Licensee is directed to submit a Request under clause 11.1(c), the Requesting 

Licensee must provide documentary evidence of the date of installation of any unauthorised 

Underground Equipment at the same time. 

11.4 If the Requesting Licensee is unable to provide credible documentary evidence required under 

clause 11.3, the date of installation will be deemed to have been the Effective Date of this ICO 

Agreement. 

11.5 If NetLink Trust rejects a Request submitted pursuant to clause 11.1(c) the Requesting 

Licensee: 

(a) remains liable for all costs and Charges under clause 11.2;  

(b) must pay any Charges or costs associated with the Request set out in this Schedule 19; 

and 

(c) must discontinue all unauthorised use and access and remove all unauthorised 

Underground Equipment from Building Lead-in Ducts and Building Lead-in Manholes 

within five (5) Business Days.  

11.6 If the Requesting Licensee does not remove its Underground Equipment as required under 

clauses 11.1(b) or 11.5(c), NetLink Trust may remove the Underground Equipment and the 

Requesting Licensee must pay for all reasonable costs associated with its removal. 

12.  PHYSICAL ACCESS PROCEDURE 

12.1 When installing, accessing, operating or working around NetLink Trust’s Building Lead-in 

Duct or Building Lead-in Manhole, the Requesting Licensee must comply with: 

(a) the physical access procedures for underground plant in Annex 19-3 as amended from 

time to time by NetLink Trust; 

(b) the Standard Operating Procedures in Annex 19-2 and Annex 19-4 as amended by 

NetLink Trust from time to time;  
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(c) all relevant restrictions, conditions or security requirements imposed by any 

Governmental Agency;  

(d) all relevant codes and standards issued by the Authority or any other relevant 

Governmental Agency from time to time; and 

(e) any reasonable written instructions provided to the Requesting Licensee by NetLink 

Trust relating to particular circumstances not covered by the Annexes. 

12.2 Where more than one FBO requires access to Building Lead-in Ducts or Building Lead-in 

Manholes, NetLink Trust or its nominee will, in its sole discretion, determine:  

(a) the number and identity of parties allowed concurrent access; and  

(b) the sequence in which the FBOs, including the Requesting Licensee, will access the 

Building Lead-in Ducts and Building Lead-in Manholes. 

12.3 After scheduling access to Building Lead-in Ducts or Building Lead-in Manholes, for the 

Requesting Licensee, if: 

(a) NetLink Trust subsequently requires access; or 

(b) NetLink Trust receives a request from another FBO for access, 

(each an “alternative access request”) during any time at which the Requesting Licensee has 

been granted access (each a “cross-over period”), NetLink Trust will notify the Requesting 

Licensee and request details about the Requesting Licensee’s reasons for access. 

CLAUSE 12.4 – REQUIRED MODIFICATIONS 

12.4 If NetLink Trust determines that an alternative access request is more urgent than the access 

scheduled to the Requesting Licensee, NetLink Trust will notify the Requesting Licensee, and: 

(a) the Requesting Licensee’s access will be suspended for the cross-over period; and 

(b) NetLink Trust will, following consultation with the Requesting Licensee, reschedule 

the Requesting Licensee’s access at an alternative time acceptable to the Requesting 

Licensee. 

IMDA Directed Modifications: IMDA notes that NetLink Trust will determine if the Alternative 
Access Request is for an urgent situation or emergency (e.g., need to restore services due to cable 
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damage) before determining if there is a need to reschedule the access that was scheduled to the 
RL. However, the drafting can be clearer to provide clarity. Accordingly, IMDA directs NetLink 
Trust to provide clarity in clause 12.4 on what is meant by “more urgent” and that Alternative 
Access Request will only be approved only if it is a case of emergency.   

 

13. MARKING OF UNDERGROUND EQUIPMENT 

13.1 The Requesting Licensee must mark its Underground Equipment located in Building Lead-in 

Ducts and Building Lead-in Manholes, so as to clearly identify it as belonging to the Requesting 

Licensee and otherwise in accordance with NetLink Trust’s reasonable directions issued from 

time to time. 

14.  REQUESTING LICENSEE RIGHTS 

14.1 The approval and provision of a Licence does not vest in the Requesting Licensee any right, 

title or proprietary interest in the relevant Building Lead-in Duct or Building Lead-in Manhole. 

15.  TERM OF LICENCE 

15.1 The Requesting Licensee’s Licence (subject to all restrictions in this ICO Agreement) 

commences on the date specified by NetLink Trust under clause 7.6 and continues until the 

earlier of: 

(a) the termination or expiry of this ICO Agreement; or 

(b) a Party terminating usage or access in accordance with any right under this Schedule 

19. 

16.  SUSPENSION 

16.1  Subject to clause 11.2 of the main body of this ICO Agreement, NetLink Trust may suspend 

the Requesting Licensee’s Licence at any time until further notice to the Requesting Licensee 

if NetLink Trust determines that such use or access causes or is likely to cause physical or 

technical harm to any telecommunications network, system or services (whether of NetLink 

Trust or any other person) including but not limited to causing damage, interfering with or 

causing deterioration in the operation of the NetLink Trust’s facilities, equipment or plant. 

16.2  NetLink Trust may carry out repairs or upgrades to any one or more Building Lead-in Duct and 

Building Lead-in Manhole by giving fourteen (14) Calendar Days’ notice to the Requesting 

Licensee. 
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16.3 Without prejudice to or limiting the exclusions or limitations of liability in this ICO Agreement, 

NetLink Trust shall not be liable to the Requesting Licensee for any Loss resulting from, or in 

connection with, suspension of access to Building Lead-in Duct or Building Lead-in Manhole 

under this clause 16. 

16.4 Where a suspension under this clause 16 is due to the fault of the Requesting Licensee, the 

Requesting Licensee must compensate NetLink Trust for all the reasonable costs it incurs in 

lifting the suspension after the Requesting Licensee has rectified its fault. 

17.  TERMINATION OF LICENCE 

17.1  Subject to clause 12.3 of the main body of the ICO Agreement, NetLink Trust may immediately 

terminate the Requesting Licensee’s Licence under this Schedule if: 

 

(a) the Requesting Licensee fails to complete any installation, relocation, repair in the time 

required under this Agreement (including any extension granted); 

(b) in NetLink Trust’s reasonable opinion, the Requesting Licensee is using a Building 

Lead-in Duct or accessing a Building Lead-in Manhole in contravention of an 

applicable law, licence, code, regulation or direction and NetLink Trust has the 

necessary confirmation from the relevant Governmental Agencies that the Requesting 

Licensee is in contravention of the applicable law, licence, code, regulation or direction; 

(c) the Requesting Licensee’s approved Underground Equipment is used for a purpose 

other than for the purpose of the Requesting Licensee providing Telecommunication 

Services; 

(d) the Requesting Licensee locates equipment other than approved Underground 

Equipment in the Building Lead-in Duct or Building Lead-in Manhole; 

(e) a Building Lead-in Duct or Building Lead-in Manhole has become unsafe for its 

purpose; 

(f) NetLink Trust’s right to own, maintain or operate a Building Lead-in Duct or Building 

Lead-in Manhole is revoked, terminates or expires; 

(g) the shared use of a Building Lead-in Duct or access to a Building Lead-in Manhole 

causes or is likely to cause physical or technical harm to, or cause deterioration in the 

operation of any telecommunications network, system or services (whether of NetLink 

Trust or any other person); 
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(h) the Requesting Licensee is no longer an FBO;  

(i) the NetLink Trust ICO is revoked by the Authority under clause 12.8 of the main body 

of this ICO Agreement; or 

(j) the Authority removes the requirement for NetLink Trust to supply the Licences in this 

Schedule under the NetLink Trust ICO or exempts NetLink Trust from supplying the 

Licences in this Schedule under the ICO Agreement, provided that the date of 

termination shall not be earlier than the effective date of the Authority’s decision. 

17.2 Subject to clause 12.3 of the main body of the ICO Agreement, NetLink Trust may terminate 

the Requesting Licensee’s Licence by giving ten (10) Business Days’ prior written notice to the 

Requesting Licensee if the Requesting Licensee removes or abandons its Underground 

Equipment and the Requesting Licensee does not dispute such written notice by NetLink Trust. 

17.3 Subject to clause 12.3 of the main body of the ICO Agreement, if NetLink Trust proposes to 

decommission any Building Lead-in Duct and/or Building Lead-in Manhole, NetLink Trust 

must provide the Requesting Licensee with at least six (6) months’ prior written notice of its 

intention to terminate the Requesting Licensee’s use of, and access to, the Building Lead-in 

Duct and/or Building Lead-in Manhole. 

17.4 Subject to clause 12.3 of the main body of the ICO Agreement, at any time during the term of 

Licence to the shared use of the Building Lead-in Duct and/or access to a Building Lead-in 

Manhole, if access to that Building Lead-in Duct and/or the Building Lead-in Manhole is to be 

terminated because of the closure of a Building MDF room, NetLink Trust must give the 

Requesting Licensee at least six (6) months’ prior notice before such event and if NetLink Trust 

is unable to give such notice for circumstances beyond NetLink Trust’s reasonable control, 

NetLink Trust must notify the Requesting Licensee as soon as reasonably practicable upon 

being aware of any pending closure of the Building MDF room. 

17.5 Subject to clause 12.3 of the main body of the ICO Agreement, the Requesting Licensee may 

terminate its Licence under this Schedule by giving NetLink Trust one (1) month’s written 

notice of termination. If a Requesting Licensee purports to terminate a Licence on less than one 

(1) month’s notice, the Requesting Licensee will remain liable for all Charges which apply in 

relation to the Licence and use and access under that Licence for the period between the 

purported termination and the first date on which such a termination is allowed under this clause 

17.5. 

17.6 Subject to clause 12.3 of the main body of the ICO Agreement, either Party (“Terminating 

Party”) may terminate the Requesting Licensee’s Licence under this Schedule: 
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(a)  if the other Party is in breach of this Schedule or this ICO Agreement and the breach is 

a service-affecting breach, and such breach remains un-remedied for a period of seven 

(7) Calendar Days after receiving notice from the Terminating Party; or 

(b) if the other Party is in breach of this Schedule or this ICO Agreement and the breach is 

a non-service affecting breach (including but not limited to failure to pay any sum for 

which the Requesting Licensee has been Invoiced), and such breach remains un-

remedied for a period of fourteen (14) Calendar Days after receiving notice from the 

Terminating Party. 

17.7  Subject to clause 12.3 of the main body of the ICO Agreement, if this Schedule 19 or this ICO 

Agreement is terminated or expires for any reason, any Licence granted under this Schedule 19 

and any use of, or access to, Building Lead-in Duct and Building Lead-in Manhole is also 

terminated. 

18. RESPONSIBILITIES OF PARTIES ON TERMINATION OR EXPIRY OF LICENCE 

18.1 NetLink Trust will take reasonable measures to minimise disruptions to the Requesting 

Licensee’s operations that may result from the termination of a Licence.  

18.2 The Requesting Licensee will bear its own costs associated with the closure of the Building 

MDF room and the termination of a Licence.  

18.3 The Requesting Licensee will be solely responsible for making alternative arrangements to 

continue to provide its customers with services following any termination of a Licence. 

18.4 If the Requesting Licensee requests NetLink Trust’s assistance to implement alternatives to 

terminated use of, and access to, the Building Lead-in Duct and/or Building Lead-in Manhole 

within thirty (30) Business Days of such termination, NetLink Trust will provide all reasonable 

assistance to implement such alternatives at the Requesting Licensee’s cost. 

18.5 Nothing in this clause 18 restricts: 

(a) NetLink Trust’s termination rights; 

(b) the Requesting Licensee’s ultimate responsibility to find and implement alternatives; 

or 

(c) the Requesting Licensee’s obligation to comply with the processes and procedures for 

the use of, and access to, Building Lead-in Ducts and Building Lead-in Manholes. 
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18.6 Upon expiry or termination of a Licence the Requesting Licensee must discontinue the use and 

access under that Licence and immediately remove its Underground Equipment.  

18.7 If the Requesting Licensee fails to discontinue the use and access of the Building Lead-in Duct 

and Building Lead-in Manhole, or fails to remove its Underground Equipment as required under 

clause 18.6, NetLink Trust may remove the Underground Equipment and the Requesting 

Licensee must pay NetLink Trust all reasonable costs associated with such removal.  

18.8 Notwithstanding termination or expiry, the Requesting Licensee will continue to be responsible 

for all Charges (including recurring Charges for the use of, and access to, the Building Lead-in 

Duct and Building Lead-in Manhole) until the date immediately after the complete removal of 

its Underground Equipment from all Building Lead-in Ducts and Building Lead-in Manholes. 

18.9 Upon removal of the Requesting Licensee’s Underground Equipment under clauses 18.6 or 

18.7, NetLink Trust will verify and restore the Building Lead-in Duct and Building Lead-in 

Manhole to their condition before installation of the Underground Equipment.  

18.10 The Requesting Licensee will pay all reasonable costs incurred by NetLink Trust in verifying 

and restoring the Building Lead-in Duct and Building Lead-in Manhole under clause 18.9, 

including the costs of updating NetLink Trust’s records, other than in circumstances where the 

Requesting Licensee’s discontinuation of use and access is a direct result of NetLink Trust’s 

decommissioning of the Building Lead-in Duct and associated Building Lead-in Manholes.  

18.11 Upon termination or expiry of the Requesting Licensee’s Licence the Requesting Licensee must 

pay the Termination Charge specified in Schedule 15 unless the termination or expiry is a direct 

result of NetLink Trust’s decommissioning of the Building Lead-in Duct and Building Lead-in 

Manholes. 

19. SUB-LICENSING 

19.1 The Requesting Licensee must not assign a Licence, or sub-let the shared use of the Building 

Lead-in Duct or access to a Building Lead-in Manhole, under this Schedule 19. 
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Service Level Guarantees 

 

1 Rebates for the shared use of Building Lead-In Duct and access to Building Lead-In 
Manhole Request timeframes 

Missed notification timeframe as to 

whether Request is accepted or rejected by 

(clause 5.1): 

Rebate 

1-30 Calendar Days Number of days of delay x weekly 

recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

2 Rebates for In-Principle Approval response timeframes 

Missed notification timeframe as to 

whether In-Principle Approval is granted 

or rejected by (clause 5.3): 

Rebate 

1-30 Calendar Days Number of days of delay x weekly 

recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

3 Rebates for Joint Site Verification timeframes 

Missed timeframe for the completion of a 

Joint Site Verification by (clause 6.1): 

Rebate 

1-30 Calendar Days Number of days of delay x weekly 

recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 
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4 Rebates for Connection Duct construction timeframes 

Missed timeframe for construction of a 

Connection Duct by (clause 7.1): 

Rebate 

1-30 Calendar Days Number of days of delay x weekly 

recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

5 Rebates for modified Underground Equipment 

Missed notification timeframe for 

approval or rejection of Underground 

Equipment modification by (clause 9.5): 

Rebate 

1-30 Calendar Days Number of days of delay x weekly 

recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 

 

6 Rebates for maintenance work on a Building Lead-In Duct or Building Lead-in Manhole 

Missed timeframe for maintenance of a 

Building Lead-In Duct or Building Lead-

in Manhole by (clause 10.6): 

Rebate 

1-30 Calendar Days Number of days of delay x weekly 

recurring Charge 

More than 30 Calendar Days 30 x weekly recurring Charge 
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SOP on Prevention of Damage to Building Lead-in Ducts and Building Lead-in Manholes 

1. The Requesting Licensee must purchase service layout plans from NetLink Trust in respect of 

each Building Lead-in Manhole to which access is provided under this Schedule. 

2. The Requesting Licensee will, in accordance with section 29(1) of the Act, submit an earthwork 

notification form to NetLink Trust at least seven (7) Calendar Days before the commencement 

of any earthwork to connect to NetLink Trust’s Connection Duct(s).When working in or around 

the vicinity of Building Lead-in Ducts, Building Lead-in Manholes or any other NetLink Trust 

or Third Party FBO underground equipment, underground plant or underground facilities, the 

Requesting Licensee will engage licensed telecommunications cable detection workers and 

carry out trial holes by manual digging in order to determine the location, depth and alignment 

of such underground equipment, underground plant and underground facilities and prevent any 

damage.  

3. The Requesting Licensee must use visible markings (such as poles, tapes, painting, etc.) to 

indicate the position of NetLink Trust’s Building Lead-in Ducts, Building Lead-in Manholes 

and any other NetLink Trust or Third Party FBO underground equipment, underground plant 

or underground facilities. 

4. If necessary, the Requesting Licensee will arrange a site meeting with NetLink Trust at the 

Requesting Licensee’s cost to co-ordinate the routing of the Requesting Licensee’s ducts when 

working in or near the vicinity the NetLink Trust’s Building Lead-in Ducts and Building Lead-

in Manholes. 

5. If the Requesting Licensee is unable to correctly and accurately determine the location, depth 

and alignment of NetLink Trust’s Building Lead-in Ducts and Building Lead-in Manholes, the 

Requesting Licensee must seek NetLink Trust’s assistance to ascertain those locations and must 

pay NetLink Trust’s reasonable costs in providing such assistance.  

6. The Requesting Licensee must not expose Building Lead-in Ducts, Building Lead-in Manholes 

or any other NetLink Trust or Third Party FBO underground equipment, underground plant or 

underground facilities without NetLink Trust’s prior written approval.  

7. If the Requesting Licensee seeks an approval under paragraph 6 of this Annex, the Requesting 

Licensee will submit to NetLink Trust the reasons why exposing the Building Lead-in Ducts, 

Building Lead-in Manholes or other NetLink Trust or Third Party FBO underground 

equipment, underground plant or underground facilities is necessary and unavoidable and all 

measures that will be taken to support and protect the exposed Building Lead-in Ducts, Building 

Lead-in Manholes and other NetLink Trust or Third Party FBO underground equipment, 

underground plant and underground facilities. 
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8. The Requesting Licensee will keep NetLink Trust informed regarding the dismantling of 

supports. 

9. The Requesting Licensee will inform NetLink Trust regarding the back-filling procedure after 

exposure of any Building Lead-in Duct, Building Lead-in Manhole and other NetLink Trust or 

Third Party FBO underground equipment, underground plant and underground facilities. 

10. The Requesting Licensee will disseminate information regarding NetLink Trust’s Building 

Lead-in Ducts, Building Lead-in Manholes and other NetLink Trust or Third Party FBO 

underground equipment, underground plant and underground facilities layout to the Requesting 

Licensee’s contractors, sub-contractors and machine operators carrying out the work. 

11. The Requesting Licensee will submit a work schedule and installation plan to NetLink Trust 

where works are to be carried out in or around the vicinity of NetLink Trust’s Building Lead-

in Ducts, Building Lead-in Manholes and other NetLink Trust or Third Party FBO underground 

equipment, underground plant and underground facilities. 

12. The Requesting Licensee will report immediately on any damage caused in connection with the 

installation works or otherwise caused to NetLink Trust’s Building Lead-in Ducts, Building 

Lead-in Manholes and other NetLink Trust or Third Party FBO underground equipment, 

underground plant and underground facilities at a telephone number to be designated by 

NetLink Trust. 

13. The Requesting Licensee must not dig trial holes using machinery such as JCB or excavator. 

14. The Requesting Licensee must not carry out any excavation, soil investigation, piling or 

earthworks in the vicinity of NetLink Trust’s Building Lead-in Ducts, Building Lead-in 

Manholes and other NetLink Trust or Third Party FBO underground equipment, underground 

plant and underground facilities without confirming their actual positions. 

15. The Requesting Licensee will not cover up any of Building Lead-in Manholes with earth or 

building materials. 

16. The Requesting Licensee must not assume that Building Lead-in Ducts are constructed in a 

straight run. 

17. The Requesting Licensee must not cover up or attempt to repair any damage to NetLink Trust’s 

Building Lead-in Ducts, Building Lead-in Manholes and other NetLink Trust or Third Party 

FBO underground equipment, underground plant and underground facilities, but rather report 

such damages to NetLink Trust immediately. 
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18. The Requesting Licensee will not dismantle any support for NetLink Trust’s Building Lead-in 

Ducts, Building Lead-in Manholes and other NetLink Trust or Third Party FBO underground 

equipment, underground plant and underground facilities without informing NetLink Trust and 

obtaining NetLink Trust’s consent. 

19. The Requesting Licensee must not assume that the depth of NetLink Trust’s underground plant 

is only 1.5 metres. 

20. The Requesting Licensee must not remove any concrete encasement around NetLink Trust’s 

pipeline after exposing it unless NetLink Trust gives prior written approval. 

21. NetLink Trust may issue reasonable “Do’s and Don’ts” to the Requesting Licensee so as to 

safeguard to NetLink Trust’s Building Lead-in Ducts, Building Lead-in Manholes and other 

NetLink Trust or Third Party FBO underground equipment, underground plant and 

underground facilities, and the Requesting Licensee must comply with such “Do’s and Don’ts”. 
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Physical Access Procedure for Building Lead-in Manholes 

1. The physical access procedures in this Annex 19-3 apply to all Building Lead-in Manholes to 

which the Requesting Licensee is granted access. 

2. No procedure set out in this Annex 19-3 is intended by either Party to apply in relation to any 

Building Lead-in Manhole to which access has not been provided under a Schedule to this ICO 

Agreement, and neither Party may attempt to use these procedures in relation to such Building 

Lead-in Manholes. 

Workers to be approved 

3. The Requesting Licensee must provide to NetLink Trust a master list of persons nominated by 

the Requesting Licensee to have physical access to Building Lead-in Manhole (the “Master 

List”).  

4. NetLink Trust may issue a prescribed form in which the Master List must be provided. At the 

Effective Date, the prescribed form of the Master List is set out in Attachment D to this 

Schedule 19. The Master List must contain at least the following details for each person listed: 

(a) full name;  

(b) company name and license no.;  

(c) last 4 alphanumeric characters of the NRIC, FIN, Passport no. (whichever applies);  

(d) a copy of Safety Instruction Course (SIC)/Safety Orientation Course (SOC) Certificate 

and its expiry date; and 

(e) contact number; and 

(f) email address. 

5. The Master List must be maintained and updated by the Requesting Licensee with a new Master 

List provided to NetLink Trust whenever any amendments are made to the then-current Master 

List. 

6. The Requesting Licensee must ensure that workers listed in the Master List are Singaporeans, 

Singapore Permanent Residents or holders of valid work permits. 
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7. The Requesting Licensee must pay Charges specified in Schedule 15 for NetLink Trust to 

process the Requesting Licensee’s Master List.  

8. Only persons whose names are listed on the Master List will be permitted physical access to 

any Building Lead-in Manhole. 

Physical access request 

9. Except for emergency access provided under paragraphs 20 to 31 of this Annex 19-3, access to 

a Building Lead-in Manhole will only be provided on a Business Day. 

10. If the Requesting Licensee wishes to obtain physical access to a Building Lead-in Manhole, it 

must submit a request in writing at least five (5) Business Days before the requested physical 

access date (an “Access Request”).  

11. NetLink Trust may issue a prescribed form in which an Access Request must be submitted. At 

the Effective Date, the prescribed form of the Access Request is set out in Attachment B to this 

Schedule 19. An Access Request must at least contain:  

(a) the purpose for which physical access is requested;  

(b) the identity of the senior person who will be present and who will be responsible for 

the persons who will physically access the Building Lead-in Manhole;  

(c) a complete list of the persons who may physically access the Building Lead-in Manhole 

on the relevant date of access; 

(d) a copy of a valid foreign worker’s work permit for each person who is neither a 

Singaporean nor a Singapore Permanent Resident;  

(e) an estimate of the time during which physical access is requested; and 

(f) the specific Building Lead-in Manhole to which physical access is requested. 

12. The Access Request may only nominate up to a maximum of eight (8) people for whom physical 

access is requested. 

13. Prior to physical access actually being granted, the Requesting Licensee must notify NetLink 

Trust the names of up to four (4) person(s) from the Access Request who will actually 

physically access the Building Lead-in Manhole. 
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14. Within two (2) Business Days of receipt of an Access Request, NetLink Trust will advise the 

Requesting Licensee whether the access has been approved. 

15. The Requesting Licensee may apply for expedited approval for urgent physical access other 

than emergency access and in those circumstances must pay any additional Charge notified by 

NetLink Trust from time to time for expedited processing. 

16. Written confirmation of the approval granted under paragraph 14 of this Annex 19-3 will be 

provided by NetLink Trust. 

17. If NetLink Trust approves an Access Request, each Party will comply with the terms and 

conditions set out in paragraphs 34 to 43 of this Annex 19-3 in relation to physical access 

pursuant to that Access Request. 

18. If, after granting an Access Request from the Requesting Licensee, NetLink Trust is informed 

of urgent physical access required by another FBO, NetLink Trust may notify the Requesting 

Licensee that its grant of physical access has been rescheduled in accordance with Schedule 19. 

19. The Requesting Licensee must pay the Charges specified in Schedule 15 in relation to Access 

Request processing.  

Emergency physical access request 

20. The Requesting Licensee must submit to NetLink Trust a list of designated senior personnel on 

the Master List who are authorised to request emergency physical access (“Emergency 

Access”). 

21. If Emergency Access is required, the Requesting Licensee must first obtain NetLink Trust’s 

consent for access by telephone using the designated telephone number of NetLink Trust’s Fault 

Control Centre. NetLink Trust will notify the Requesting Licensee within one (1) hour of 

receiving a request for Emergency Access of whether the request has been approved. 

22. If NetLink Trust grants the Requesting Licensee Emergency Access to a Building Lead-in 

Manhole, the Requesting Licensee must provide NetLink Trust, via email, a written 

confirmation of Emergency Access in accordance with the prescribed form in Attachment C to 

this Schedule 19 by the first Business Day following the granting of access. 

23. Each request for Emergency Access under paragraph 21 and each confirmation under paragraph 

22 must specify: 
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(a) full name each person to be granted (or granted) Emergency Access; 

(b) the full name of the requesting person; 

(c) last 4 alphanumeric characters of the NRIC, FIN, or Passport no. (whichever applies) 

for each person to be granted (or granted) Emergency Access; 

(d) a copy of a valid foreign worker’s work permit for each person to be granted (or 

granted) Emergency Access who is neither a Singaporean nor a Singapore Permanent 

Resident; 

(e) contact number each person to be granted (or granted) Emergency Access; 

(f) details of the Emergency (including whether it is service affecting or non-service 

affecting) or reason for requesting access outside a Business Day; 

(g) the identity of the senior person who will be present and who will be responsible for 

the persons who will be accessing the Building Lead-in Manhole; 

(h) a complete list of the persons (limited to a maximum of 4) who will be accessing the 

Building Lead-in Manhole; 

(i) an estimate of the time during which physical access is requested; and 

(j) the specific Building Lead-in Manhole to which physical access is requested. 

CLAUSE 24 – REQUIRED MODIFICATIONS 

24. NetLink Trust may reject an Emergency Access request, or revoke an approval for Emergency 

Access where: 

(a) the request is for physical access to Building Lead-in Manhole to which access has not 

been approved under a Schedule to this Agreement; 

(b) the persons listed on the request do not appear on the Master List or NetLink Trust or 

a relevant authority has barred one or more such person from physical access; 

(c) any person listed on the request is not Singaporean, Singapore Permanent Resident or 

a holder of a valid foreign worker’s work permit; 
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(d) the SIC/SOC Certificate of any person listed on the request has expired;  

(e) NetLink Trust determines that the physical access or work to be performed by the 

Requesting Licensee may breach paragraph 35 of this Annex 19-3; 

(f) NetLink Trust determines that the area is unsafe;  

(g) the Requesting Licensee is in breach of this ICO Agreement and such breach continues 

and remains unremedied at the time of the request; or 

(h) The Requesting Licensee is in breach of the Workplace Safety and Health Act. 

IMDA Directed Modifications: IMDA directs NetLink Trust to remove clause 24(g) in Annex 19-

3 as a breach of ICO (e.g., admin breach) should not be used as a reason to reject an Emergency 

Access request. 

25. Upon approval under paragraph 24, physical access will be permitted on an interim basis only.  

26. Physical access under paragraph 24 will be for a maximum period of eight (8) hours unless 

otherwise agreed. NetLink Trust will not withhold its agreement unreasonably. 

27. Where NetLink Trust approves a request for Emergency Access, each Party will comply with 

the terms and conditions set out in paragraphs 34 to 43 of this Annex 19-3. In addition: 

(a) NetLink Trust may appoint a co-ordinator to physically oversee any Emergency works 

(“Emergency Works Co-ordinator”);  

(b) NetLink Trust may make the grant of Emergency Access conditional upon the 

Emergency Works Co-ordinator’s presence on site; and 

(c) the Requesting Licensee shall not be liable for the costs in relation to the appointment 

of the Emergency Works Co-ordinator; 

(d) the Requesting Licensee must comply with all directions from the Emergency Works 

Co-ordinator. 

28. Where, in an Emergency, both NetLink Trust and the Requesting Licensee require Emergency 

Access to undertake corrective action, the Requesting Licensee acknowledges that NetLink 

Trust has priority. 
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29. Where, in an Emergency, two or more FBOs including the Requesting Licensee require 

Emergency Access to undertake corrective action, NetLink Trust may, in its absolute discretion, 

determine the order of priority for access and may reallocate priorities as the Emergency and 

Emergency works develop or are better assessed. 

30. The Requesting Licensee must pay NetLink Trust the Charge specified in Schedule 15 in 

relation to processing of a request for Emergency Access. 

Rejection of physical access request 

31. NetLink Trust may reject an Access Request other than a bona fide Emergency Access request, 

or revoke an approval for physical access where: 

(a) the request is not in the prescribed form or does not contain all the required information; 

(b) the request is for physical access to Building Lead-in Manhole to which access has not 

been approved under a Schedule to this ICO Agreement; 

(c) the persons listed on the request do not appear on the Master List or NetLink Trust or 

a relevant authority has barred one or more such person from physical access; 

(d) any person listed on the request is not Singaporean, Singapore Permanent Resident or 

a holder of a valid foreign worker’s work permit; 

(e) the SIC/SOC Certificate of any person listed on the request has expired;  

(f) NetLink Trust has scheduled work for the time access has been requested by the 

Requesting Licensee; 

(g) NetLink Trust determines that the physical access or work to be performed by the 

Requesting Licensee may breach paragraphs 34 to 42 of this Annex 19-3; 

(h) NetLink Trust determines that the area is unsafe;  

(i) the Requesting Licensee is in breach of this Agreement and such breach continues and 

remains unremedied at the time of the request; or 

(j) The Requesting Licensee is in breach of the Workplace Safety and Health Act. 
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32. If NetLink Trust rejects a request for physical access under paragraph 32, NetLink Trust will 

provide the Requesting Licensee with its reasons for rejection. 

Conditions of physical access 

33. NetLink Trust may refuse any person physical access to, or require that person to be removed 

from, a site where: 

(a) that person cannot, upon request, produce an identification card which is issued by 

NetLink Trust; 

(b) NetLink Trust has previously notified the Requesting Licensee of problems with that 

person (e.g. the person has breached safety requirements or Standard Operating 

Procedures);  

(c) the person has been barred by NetLink Trust under this ICO Agreement; or 

(d) in the sole opinion of NetLink Trust, the person’s action or non-action may cause 

damage to NetLink Trust’s properties or may compromise or threaten safety. 

34. The Requesting Licensee must not do or omit to do anything in connection with physical access 

which may: 

(a) threaten the safety of any person; 

(b) interfere physically or electrically with the delivery of telecommunications services 

supplied or to be supplied by NetLink Trust or any other FBO; 

(c) jeopardise the integrity or confidentiality of communications within NetLink Trust’s 

Network; 

(d) threaten the security of NetLink Trust’s Building Lead-in Manhole; or 

(e) cause damage to NetLink Trust’s Building Lead-in Manhole. 

35. The Requesting Licensee must ensure the following in relation to Building Lead-in Manholes 

to which it has been granted access: 

(a) physical access is gained only to the Building Lead-in Manhole or part thereof for 

which approval has been granted; 
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(b) each person gaining physical access signs a log book maintained by the Requesting 

Licensee in which is recorded the full name of the person, IC/passport number, date 

and time of entry and departure;  

(c) the applicable Standard Operating Procedures and any written instructions (relating to 

particular circumstances not covered by the Standard Operating Procedures) are 

followed; 

(d) the Building Lead-in Manhole is left in a safe and tidy condition; and 

(e) the Requesting Licensee’s senior person informs NetLink Trust when work has been 

completed and all Requesting Licensee personnel have left the Building Lead-in 

Manhole. 

36. No still, motion or digital cameras, film, negatives, tape or digital recorders, explosives, 

inflammables, cigarettes, lighters or equipment with electromagnetic emissions or radiation are 

allowed in any Building Lead-in Manhole. 

37. NetLink Trust may inspect the logbook referred to in paragraph 36(c) at any time. 

38. Where, for whatever reason, the Requesting Licensee decides that a person nominated by it 

should no longer be permitted physical access it must immediately notify NetLink Trust and 

provide an updated Master List. 

39. NetLink Trust may terminate physical access to a specific Building Lead-in Manhole where: 

(a) the physical access causes or is likely to cause physical or technical harm to any 

telecommunications network, system or services (whether of NetLink Trust or any 

other person) including but not limited to causing damage, interfering with or causing 

deterioration in the operation of NetLink Trust’s Network; 

(b) that the area is unsafe; or 

(c) that the Requesting Licensee is in breach of any provision of this Agreement. 

40. Without prejudice to any other rights NetLink Trust may have (whether under contract, at law, 

or in equity), where the Requesting Licensee or its agents or contractors: 

(a) gains unauthorised entry to any Building Lead-in Manhole or part thereof; 
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(b) breaches safety requirements or Standard Operating Procedures; or 

(c) has threatened safety, integrity or a confidentiality obligation, 

Physical access may be immediately terminated and the person(s) involved will be barred from 

any further access or entry to any NetLink Trust facility. 

41. The Requesting Licensee must not grant a Third Party (other than approved contractors) 

physical access to Building Lead-in Manhole to which the Requesting Licensee has been 

granted physical access under Schedule 19 and this Annex 19-3.  

Compliance with the Workplace Safety and Health Act (Chapter 354A) 

42. NetLink Trust and the Requesting Licensee acknowledge and agree that: 

(a) for the purpose of the Workplace Safety and Health Act (Chapter 354A), the Building 

Lead-in Manholes are a “factory” and therefore, a “workplace” (as those terms are 

defined in the Workplace Safety and Health Act (Chapter 354A)); and 

(b) NetLink Trust and the Requesting Licensee each have various responsibilities and 

obligations under the Workplace Safety and Health Act (Chapter 354A) in relation to 

the Building Lead-in Manholes. 

43. The Requesting Licensee will procure that itself and its contractors, when accessing the 

Building Lead-in Manholes, will comply with the following: 

(a) the various responsibilities and obligations under the Workplace Safety and Health Act 

(Chapter 354A); and 

(b) all relevant instructions or requirements issued by the Authority or any other relevant 

Governmental Agency from time to time with regards to safety at the workplace. 
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SOP for Working in Building Lead-in Manholes and Cable Pulling 

1. This Annex 19-4 provides the Standard Operating Procedures for working inside Building 

Lead-in Manholes and cable pulling inside Building Lead-in Manholes. 

Working inside Building Lead-in Manholes 

2. The Requesting Licensee must place all approved temporary road signing equipment (such as 

signboards, barricades, traffic cones, blinker lamps and revolving lamps) bearing the logo and 

names of the Requesting Licensee and its contractor at each site in advance of, and for the 

duration of, its work. 

3. Road signing equipment must as a minimum requirement accord with the LTA Temporary 

Signing Manual (1988 edition) or, where relevant, the Code of Practice for Temporary Traffic 

Control issued by LTA (as applicable) and any subsequent amendment of either.  

4. If a site condition is extra hazardous (for example, due to high speed traffic, road bend, road 

incline or obstruction by shrubs or trees) the Requesting Licensee must erect additional 

temporary road signing equipment to mitigate the effect of such hazards. 

5. It is the Requesting Licensee’s obligation to determine each safety standard, manual, code or 

other regulation or guideline which applies to site works. 

6. To the extent any safety standard, manual, code or other regulation or guideline contradicts a 

requirement under this ICO Agreement, the Requesting Licensee will notify NetLink Trust and 

seek its prior written waiver of any non-compliance with this ICO Agreement. 

7. The Requesting Licensee must remove all debris and left-over material from inside and around 

the vicinity of the Building Lead-in Manhole. 

8. The Requesting Licensee must ensure that the Building Lead-in Manhole and its surrounding 

area are cleaned and no flammable or toxic material is left in or around the Building Lead-in 

Manhole.  

9. The Requesting Licensee must ensure that Building Lead-in Manhole covers are flush with the 

surface when closed.  

10. The Requesting Licensee must seal all key-holes on the Building Lead-in Manhole cover with 

a polypropylene insert or other appropriate material reasonably agreed by the parties, to prevent 

water from collecting inside the key-holes. 
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Cable pulling inside Building Lead-in Manholes 

11. The Requesting Licensee must provide detailed information on the work method statement for 

cable pulling to NetLink Trust for its approval.  

12. Information provided under paragraph 11 must include a work method statement on how the 

Requesting Licensee will prevent damage to existing cables found inside the Building Lead-in 

Manholes. 

13. Work methods must be consistent with any guidelines issued by NetLink Trust from time to 

time. 

14. The Requesting Licensee must: 

(a) ensure that its Cable is laid against one side of the wall and supported on cable bearers 

in the Building Lead-in Manhole, provided space is available for installation of the 

cable bearers; 

(b) ensure that its Cable is at all times properly secured to any cable bearers installed;  

(c) obtain from NetLink Trust the necessary cable bearer(s) prior to installing its Cable; 

and 

(d) ensure that its Cable does not cause obstruction in the Building Lead-in Manhole.  

15. If the Requesting Licensee’s Cable obstructs a Building Lead-in Manhole, NetLink Trust may 

require, and the Requesting Licensee will immediately remove such obstruction. 

16. On each cable sheath, the Requesting Licensee must clearly identify that it is the owner of the 

Cables at one (1) metre intervals.  

17. The Requesting Licensee must use a different colour Cable from existing cable installed in the 

Building Lead-in Manhole for the entire strip of Cable installed.  

18. The Requesting Licensee must not construct or place any cable joint inside NetLink Trust’s 

Building Lead-in Manhole. 

19. The Requesting Licensee must use NetLink Trust approved gas and watertight duct seal to 

reinstate affected duct seal(s) in Building Lead-in Manholes after cable pulling work.
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Guidelines for Assessment of Building Lead-in Duct Space 

 

1. NetLink Trust will assess the availability of Building Lead-in Duct space based on the 

guidelines listed in Annex 19-5, and subject to clauses 3.2 and 5.2 of Schedule 19. 

 

2. NetLink Trust will assess the total actual utilised cable capacity of all NetLink Trust’s Building 

Lead-in Ducts within a single trench (“Utilisation Rate”) taking into account the actual number 

of cables in the Building Lead-in Ducts. 

 

3. Where the Utilisation Rate is more than 70%, NetLink Trust will reject the Requesting 

Licensee’s Request for the shared use of Building Lead-in Ducts. 

 

4.  However, where the Utilisation Rate is less than or equal to 70%, NetLink Trust will determine 

the Building Lead-in Duct space available for licensing to the Requesting Licensee by referring 

to the conversion tables and duct sharing formula set out in paragraphs 5 to 7 below. 

 

5. Conversion tables: 

 

 (a) Conversion of the size of various fibre core cables to Standard Cable-Equivalent:  

 

Fibre Cable Size Standard Cable-Equivalent 

Up to 480 fibre core 3 

Up to 384 fibre core 2 

Less than or equal to 288 fibre cores 

and external diameter of no more 

than 20 millimetres 

1 

 

(b) Maximum capacity for the various sizes of Building Lead-in Ducts as measured in 

Standard Cable-Equivalent (“Assumed per Duct Capacity”): 

 

External Diameter of Building 

Lead-in Duct (in millimetres) 

Assumed per-Duct Capacity 

(in Standard Cable-

Equivalent) 

110 10 

100 10 

90 8 

50 4 

 

 (c) Conversion of the size of copper cables to Standard Cable-Equivalent: 
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Copper Cable Size Standard Cable-Equivalent 

600 pair and above 10 

400 pair 7 

300 pair 4 

200 pair 3 

100 pair 2 

50 pair and below 1 

 

6. Duct sharing formula: 

 

 

  

 

 

Where: 

 

(a) ‘Cable Reservation’ refers to the reservation of two (2) Standard Cable-Equivalent 

space per duct (by default), unless otherwise provided for in this Annex 19-5; and  

 

(b) Assumed per-Duct Capacity will be capped at the number of Standard Cable- 

Equivalent tabulated under paragraph 5(b) of Annex 19-5. For the avoidance of doubt, 

such cap will not apply in the calculation of the Utilisation Rate. 

 
(c)  Should the actual utilisation of the relevant Building Lead-in Duct exceed the Assumed 

per-Duct Capacity, it shall be regarded as an overfilled duct. For the purpose of the duct 
sharing formula set out in paragraph 6 of this Annex 19-5, the number of existing cables 
in the overfilled duct shall be capped at the Assumed per-Duct Capacity. 

 
For the avoidance of doubt, methods of calculation are illustrated below: 

 

Illustration 1  

Assuming a trench containing three 110mm diameter lead-in ducts with a total of 12 existing cables: 

Assumed per-Duct capacity = 10 

Number of NetLink Trust’s Building Lead-in Ducts in the trench = 3 

Cable Reservation = 6 (i.e. 2 per duct) 

Total Assumed per-Duct Capacity = 3 x 10 = 30 

Existing cables = 12 

Total Utilisation = 12 / 30 x 100 = 40% ≤ 70% 

 

(Number of NetLink Trust’s Building Lead-in Ducts in a trench × Assumed per-

Duct Capacity) – Cable Reservation – Existing Cables 
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As the Total Utilisation is less than 70%, then in accordance with the duct sharing formula set out in 

paragraph 6 of this Annex 19-5, the duct space available for leasing is:  

 

 Number of Building Lead-in Ducts x Assumed per-Duct Capacity – Cable Reservation – Existing 

Cables  

                

         i.e.   (3 x 10) – 6 – 12 = 12 

 

Illustration 2  

Assuming a trench containing three 110mm diameter lead-in ducts with a total of 24 existing cables: 

Assumed per-Duct Capacity = 10 

Number of NetLink Trust’s Building Lead-in Ducts in the trench = 3 

Cable Reservation = 6 (i.e.2 per duct) 

Total Assumed per-Duct Capacity = 3 x 10 = 30 

Existing cables = 24 

Total Utilisation = 24 / 30 x 100 = 80% > 70% 

 

As the Total Utilisation exceeds 70%, then in accordance with paragraph 3 of this Annex 19-5, there is 

no duct space available for leasing.  

 

Illustration 3  

Assuming a trench containing three 110mm diameter lead-in ducts with 14, 4, 2 existing cables 

respectively (i.e. a total of 20 existing cables) 

 

Assumed per-Duct capacity = 10 

Number of NetLink Trust’s Building Lead-in Ducts in the trench = 3 

Cable Reservation = 6 (i.e. 2 per duct) 

Total Assumed per-Duct Capacity = 3 x 10 = 30 

Existing cables = 20 

Total Utilisation = 20 / 30 x 100 = 67%  ≤ 70% 

 

As the Total Utilisation is less than 70%, then in accordance with the duct sharing formula set out in 

paragraph 6 of this Annex 19-5, the duct space available for leasing is:  

 

Number of Building Lead-in Ducts x Assumed per-Duct Capacity – Cable Reservation – Existing 

Cables  
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         i.e.   (3 x 10) – 6 – 16 = 8,  

 

where Existing Cables (for purpose of calculating available space for lease) = 10 + 4 + 2 = 16 (i.e. the 

Assumed per-Duct Capacity for the first duct remains at 10 notwithstanding the fact that there are 

actually 14 existing cables in that duct) 

 

7. In the event that the Cable Reservation set out under paragraph 6 of Annex 19-5 is found to be 

insufficient for NetLink Trust’s maintenance and expansion requirements and/or fulfilment of 

NetLink Trust’s regulatory obligations (taking into account all relevant factors, including any 

ground situation and operational considerations), NetLink Trust shall be entitled to seek the 

Authority’s permission to increase the Cable Reservation set out under paragraph 6 of Annex 

19-5. 

 

Where more Standard Cable-Equivalent duct space is required to be reserved (subject to the 

Authority’s approval), NetLink Trust shall inform the Requesting Licensee of the applicable 

higher Cable Reservation for the duct sharing formula set out in paragraph 6 above. 
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Request for Building Lead-in Duct Space and Building Lead-in Manholes 
  

 
Date of Request: ____________   Application Reference Number : ____________________ 

Estate/street name and block number :         

Building Lead-In Manhole number :         

No. of Connection Ducts required :       

No. of Cables (incl. type, sizes and pairs):        

No. of Building Lead-In Ducts required :        

For access to MDF, TER or riser number:        
 
Requesting Licensee must attach: 
 
(a) A copy of plant map indicating the manhole location 
 
(b) Where the Building Lead-in Manhole is not connected to a conduit owned or controlled by NetLink Trust, a copy 
of all necessary licences, permits and permissions procured by the Requesting Licensee to use and/or access the 
aforementioned conduit      
 
  
 

Sign:  Name of Requesting Licensee:  

Name:  (Company name)  

Designation:  Requesting Licensee BRN:  

Department:    

Contact No:    

Email 
Address: 

 Company Stamp:  

 

 
 
Received Date:   Queue Status: ______________   Processed Date:   

 

The Requesting Licensee 

On Behalf of the Requesting Licensee 

Processing Status 
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Request for Physical Access to Building Lead-in Duct and/or Building Lead-in Manhole 
    

Date of Request: _______________ Request Reference Number: ________________________ 

Approval for Physical Access is sought for the purpose of:   

________________________________________________________________________________  

[Reason] 

 

Manhole number:  

Requested Date / Time of Access:  

Estimated Duration of Access:  

 

Name of Person(s) for which Physical Access is requested. (Please attach separate sheet if space is insufficient). 

1.   

[Name of Senior Person & NRIC/FIN/Passport No.1 & Work Permit No (where applicable)]   

2.   

[Name & NRIC/FIN/Passport No.1 & Work Permit No (where applicable)] 

3.   

[Name & NRIC/FIN/Passport No.1 & Work Permit No (where applicable)] 

4.    

[Name & NRIC/FIN/Passport No.1 & Work Permit No (where applicable)] 

1 Note: only last 4 alphanumeric characters required 

 

I.   
 

Sign:  Name of Requesting Licensee:  
Name:  (Company name)  
Designation:  Requesting Licensee BRN:  
Department:    
Contact No:    
Email 
Address: 

 Company Stamp:  

 

 
 
 Request returned – 

illegible/incomplete 
 

 

 
Not approved 

Reason for 
rejection: 

 

 

II.  

Sign:   Contact Number:   

Name:   Email Address:   

Date:     

  
III.  
 
Received Date: ______________ Queue Status: ___________ Processed Date: __________ 

 

The Requesting Licensee 

On Behalf of the Requesting Licensee 

On Behalf of NetLink Trust 

Processing Status 

NetLink Trust’s Reply to the Requesting Licensee 
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Request for Emergency Physical Access to Building Lead-in Duct and/or Building Lead-in 

Manhole 
    

Date of Request: _______________ Request Reference Number: ________________________ 

Approval for Emergency Physical Access is sought for the purpose of :   

________________________________________________________________________________  

[Reason] 

 

Manhole number:  

Requested Date / Time of Access:  

Estimated Duration of Access:  

 

Name of Person(s) for which Emergency Physical Access is requested. (Please attach separate sheet if space is 

insufficient). 

1.   

[Name of Senior Person & NRIC/FIN/Passport No.1 & Work Permit No (where applicable)]   

2.   

[Name & NRIC/FIN/Passport No.1 & Work Permit No (where applicable)] 

3.   

[Name & NRIC/FIN/Passport No.1 & Work Permit No (where applicable)] 

4.    

[Name & NRIC/FIN/Passport No.1 & Work Permit No (where applicable)] 

1 Note: only last 4 alphanumeric characters required 

 

IV.   
 

Sign:  Name of Requesting Licensee:  
Name:  (Company name)  
Designation:  Requesting Licensee BRN:  
Department:    
Contact No:    
Email 
Address: 

 Company Stamp:  

 

 
 
 Request returned – 

illegible/incomplete 
 

 

 
Not approved 

Reason for 
rejection: 

 

 

V.  

Sign:   Contact Number:   

Name:   Email Address:   

Date:     
  
VI.  
 
Received Date: ______________ Queue Status: ___________ Processed Date: __________ 

 

The Requesting Licensee 

On Behalf of the Requesting Licensee 

On Behalf of NetLink Trust 

Processing Status 

NetLink Trust’s Reply to the Requesting Licensee 



ATTACHMENT D: MASTER LIST FOR PHYSICAL ACCESS TO BUILDING LEAD-IN 
DUCT AND/OR BUILDING LEAD-IN MANHOLE 

Schedule 19 – Licensing of Building Lead-in Duct Space and Access to Building Lead-in Manholes            Attachment D, Page 1 
 

Master List for Physical Access to Building Lead-in Duct and/or Building Lead-in Manhole 

 

S/N Name Company 

Name / 

Requesting 

Licensee’s 

Contactor 

Name 

NRIC / 

FIN / 

Passport 

No.1 

SIC/ 

SOC No. 

SIC/ SOC 

expiry 

date 

Contact 

Tel No. 

Email 

Address 

1 

 

2 

 

 

 

Richard Tan 

 

Yeh Sing Ping 

 
Two examples for 
reference. 

Requesting 
Licensee’s Name 
 
Pipe 
Constructions Pte 
Ltd 

567C 

 

444A 

8888999 

 

77777788 

30/12/2020 

 

12/11/2020 

68888999 

 

67777788 

Richard.tan

@yahoo.co

m.sg 

 

Sp.yeh@pi

peconstructi

on.com 

        

 

 1 Note: only last 4 alphanumeric characters required 
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Work Method Statement Guidelines 

 

The Requesting Licensee’s work method statement must: 

(a) describe in sufficient detail, either in pictorial or photographic form, where the Requesting 

Licensee intends to install its equipment (including cables);  

(b) indicate the position of the Requesting Licensee’s installation or work area relative to existing 

plant (including cables and fixtures) at the site; 

(c) identify the equipment, plant, fixtures and cables that will be directly affected during its 

installation; and 

(d) describe in sufficient detail, either in pictorial or photographic form, how the Requesting 

Licensee proposes to prevent damage to the equipment, plant, fixtures and Cables. 


